Memorandum



Agenda Item No. 8(0)(2)

Date:

October 2, 2018

To:

Honorable Chairman Esteban L. Bovo, Jr.

and Members, Board of County Commissioners

From:

Carlos A. Gimenez

Mayor

Subject:

Resolution Approving a Contract Award Recommendation of Construction Contract No.

W-944, Alexander Orr Jr. Water Treatment Plant Lime Kiln Electrical Switchgear

Building, Contract No.: W-944

Recommendation

It is recommended that the Board of County Commissioners (Board) approve the attached resolution awarding Contract No. W-944 to Lee Construction Group, Inc. (hereinafter, "Lee Construction") for a construction project entitled "Alexander Orr Jr. Water Treatment Plant Lime Kiln Electrical Switchgear Building" pursuant to Section 2-8.1 of the Miami-Dade County Code. The total compensation amount is \$6,270,105.91 with a total contract term of 330 days. This recommendation to award was prepared by the Miami-Dade Water and Sewer Department (WASD).

Section 2-8.1(b) of the Code of Miami-Dade County delegates authority to the County Mayor or County's Mayor designee to award miscellaneous construction contracts if the recommended contract award amount does not exceed \$5,000,000. Solicitations for this construction contract were sent to over three hundred prequalified general contractors under the County's Miscellaneous Construction Contract 7360 Plan. Because the low bid exceeds the \$5,000,000 threshold, Board approval of this contract award recommendation is required.

Delegation of Authority

The authority of the County Mayor or County Mayor's designee will be authorized to execute, implement and amend this contract is consistent with those authorities granted under the Code of Miami-Dade County.

Scope

Project Name:

Alexander Orr Jr. Water Treatment Plant Lime Kiln Electrical Switchgear Building

Contract No.:

W-944

Project Description:

This construction project will construct a new lime kiln electrical switchgear building with provisions to accommodate a new Florida Power & Light (FP&L) utility feed at the Alexander Orr Jr. Water Treatment Plant. The building will contain an FP&L equipment vault in addition to an electrical room and a mechanical room. The site of the proposed building is a paved area. Demolition of the asphalt and the relocation of utilities is required.

The scope of work includes but is not limited to the installation of two medium voltage circuit breakers and a unit substation to support the lime kiln system, as well as the

installation of lighting, panelboards, fire alarm system, receptacles, lightning protection and a supervisory control and data acquisition (SCADA) interface to support the building installation. Additionally, all of the building mechanical equipment including HVAC equipment such as fans, ductwork, louvers and temperature controls will be furnished and installed.

Project Location:

6825 SW 87th Ave in Miami-Dade County, Florida 33173.

Primary Commission

District:

District 7, Xavier L. Suarez

Approval Path:

Board of County Commissioners

Section 2-8.1 of the Miami-Dade County Code

Using

Miami-Dade Water and Sewer Department

Dept.:

Managing Dept.:

Miami-Dade Water and Sewer Department

Review Committee Assigned Contract Measures: (See Exhibit "A," as attached)

Review Committee: Meeting Date: 1/23/2018 Signoff Date: 2/1/2018

	Type	<u>Goal</u>	Estimated Value	Comment
Review Committee Assigned Contract Measures:	SBE- CON.	8.46%	\$512,250.50	The estimated value is the product of the goal multiplied by the sum of the Base Estimate plus the Contingency Allowance Amount.
	SBE- G&S	1.79%	\$108,383.96	The estimated value is the product of the goal multiplied by the sum of the Base Estimate plus the Contingency Allowance Amount.
	CWP	0.00%	\$0	Not applicable. Project not in a Designated Target Area (DTA).

Minimum Qualifications

Exceed Legal Requirements:

No

Project Technical Certification Requirements:

One of the following licenses is required: State General Contractor and/or other category as applicable to Chapter 489 of the Florida Statutes or Chapter 10 of the Miami-Dade County Code.

Subcontractors and Suppliers (Section 10-34 Miami-Dade County Code): Apex Onsite Corp, LLC, Apex Air Conditioning Co., American Impact Windows, BGL Plumbing Contractors, Cellucrete Corp., JJAS Door Installations, Rolling Door Manufacturing, RD Souza, Inc., Statewide Electric & Environmental Solutions, Luis & Luigi Concrete, LLC, Structural Prestressed, Inc., Sunshine Roofing – Subcontractors; Luis & Luigi Concrete, LLC - Suppliers (See Exhibit "B," as attached)

Fiscal Impact /Funding Source (See Exhibit "C," as attached)

Funding Sources:

Source

Future WASD Revenue Bonds WASD Revenue Bonds Sold

Operations Cost/ Impact/Funding: \$200,000 per year. The funding source for the operating impact is

WASD Operating Revenues.

Maintenance Cost/ Impact/Funding: \$100,000 per year. The funding source for the maintenance impact is

WASD Operating Revenues.

Life Expectancy of

Asset:

50 years

PTP Funding

No

GOB Funding:

No

ARRA Funding

No

Capital Budget

Project:

Capital Budget Project # - Description

Estimate \$6,270,105.91

Award

9650031 - WATERWATER TREATMENT PLANT -

ALEXANDER ORR, JR. EXPANSION

Book Page: 72, Volume 3, Funding Year: Adopted Capital Budget Book for FY 2017-18 and Prior Years' Funds

Bid Packages

Issued:

15

Bids Received:

7

Estimated Original Contract Period:

300 Consecutive Calendar Days

Total Contract

Period:

330 Days

Contingency Period:

30 Days

IG Fee Included in

Base Contract:

Yes

Art in Public Places:

No

Base Estimate:

\$4,869,122

Type

Base Contract

Amount:

\$5,504,518.50

Contingency Allowance (Section 2-8.1 Miami-Dade County Code)

Infrastructure

\$165,135.56 3.00%

Permit Fees:

For minor utility

relocations, other than relocations described on

\$50,000

0.50%

Percent

10%

Sheet C-06:

Total Dedicated

Allowance:

\$215,135.56

Total Amount:

\$6,270,105.91

Sea Level Rise (Ord. 14-79): The impact of sea level rise has been considered.

Track Record / Monitor

SBD History of

None.

Violations: Explanation:

Contract No. W-944 was advertised on February 9, 2018 for full and open competition. A non-mandatory pre-bid conference and site visit were held on March 1, 2018 with approximately 15 prospective bidders. On April 2, 2018, WASD received and opened seven responsive bids (as noted below) which exceed the \$5,000,000 threshold stipulated under Section 2-8.1(b) of the Miami-Dade Country Code for the award of a miscellaneous construction

Comment

Amount

\$550,451.85

contract.

Lee Construction Group, Inc.	\$6,270,105.91
TC & F Builders, Corp.	\$6,423,200.00
Florida Lemark Corporation	\$6,559,030.17
Aarya Construction & Design, Inc.	\$6,598,802.00
TGSV Enterprises, Inc.	\$6,797,455.66
Munilla Construction Management (MCM)	\$8,201,288.90
V Engineering & Consulting Corp.	\$9,400,000.00

The three lowest bids were forwarded to the Internal Services Department's Division of Small Business Development (SBD) for a Compliance Review. On June 25, 2018, SBD issued the results of its Compliance Review, finding all three bidders to be in compliance. A copy of SBD's Compliance Review along with the associated Schedule of Intent Affidavits showing Lee Construction's commitment to utilize local subcontractors and suppliers are attached. (See Exhibit "D," as attached).

The Engineer of Record, HDR, Inc., provided justification for the difference between the Engineer's base estimate (\$4,869,122) and low bidder, Lee Construction, whose base bid (\$5,504,518.50) is approximately 13 percent higher. In correspondence dated April 19, 2018, HDR, Inc. explained that the largest discrepancies in the bid items were site work and mobilization. In addition, the Engineer's base estimate was developed in October of 2017, which did not account for 2018 labor rates and current market conditions. (See Exhibit "E," as attached).

It is recommended that this construction project be awarded to Lee Construction, the lowest responsive, responsible bidder, whose base bid of \$5,504,518.50 is approximately 13% higher than the Engineer's base estimate of \$4,869,122.

Due diligence was conducted in accordance with the Internal Services Department's Procurement Guidelines to determine responsibility, including verifying corporate status and performance and compliance data. The lists reviewed include: convicted vendors, debarred vendors, delinquent contractors, suspended vendors, and federal excluded parties. There were no adverse findings relating to Lee Construction's responsibility. This information is being provided pursuant to Resolution No. R-187-12.

The Internal Services Department CIIS database contains 11 evaluations for Lee Construction Group, Inc., with an average overall 3.6 rating out of a possible four points, which indicates above satisfactory performance. (See Exhibit "F," as attached).

The Contract, Collusion Affidavit and the Firm's Responsibility Affidavit (also called "Combined Affidavit") executed by Lee Construction are attached as Exhibit "G," Exhibit "H" and Exhibit "I."

Bid Open Date:

04/02/2018

Bid Bond Expires:

09/29/2018

Bid Valid Until:

09/29/2018

Estimated Notice-To-

10/08/2018

Proceed:

Prime Contractor:

Lee Construction Group, Inc.

Company Principal:

Luis E. Enriquez

Company Qualifiers:

Luis E. Enriquez

Company Email

Address:

leenriquez@leecgi.com

Company Address:

9485 NW 12 St

Company City-State-

Zip:

Doral, FL 33172

Years in Business:

11 years

Previous Contracts with the County in the last

three years:

According to the Firm History Report provided by Internal Services Department's (ISD) Division of Small Business Development (SBD), Lee Construction Group, Inc has been awarded 20 contracts with Miami-Dade County with a total value of \$10,998,949.01 and change orders approved by the Board of County Commissioners with a total value of \$325,842.40.

(See Exhibit "J," as attached).

Applicable Wages

(R-54-10):

Yes

Contract Manager

Name/Phone/Email:

Isaac Smith

(786) 552-8255

Isaac.Smith@miamidade.gov

Contract Manager Name/Phone/Email: Luis Serrano

(786) 552-4401

Luis.Serrano@miamidade.gov

Background:

This construction project will improve plant efficiency and the electrical feed requirements for a new laboratory which will be constructed at the County's

Alexander Orr Jr. Water Treatment Plant.

SIGNATURE PAGE

Alexander Orr Jr. Water Treatment Plant Lime Kiln Electrical Switchgear Building Contract No.: W-944

Jennifer Moon OMB Director	R 6 B Date
Approved as to Legal Sufficiency: Henry N. Gillman Assistant County Attorney	7/13/18 Date
Jack Osterholt, Deputy Mayor On Behalf of Mayor Carlos A. Gimenez	Date



Small Business Development Division Project Worksheet



01/23/2018

Project/Contract Title:

ALEXANDER ORR JR. WATER TREATMENT PLANT LIME KILN

ELECTRICAL SWITCHGEAR BUILDING

Project/Contract No:

W-944

Funding Source:

Department:

WATER AND SEWER Estimated Cost of Project/Bid: \$4,686,530.00

EW 260

Resubmittal Date(s):

Received Date:

Description of Project/Bid:

The Work consists of furnishing materials, labor, and equipment necessary for the construction of new Lime Kiln Electrical Switchgear Building at the Alexander Ort Jr. Water Treatment Plant, located at 6825 SW 87th Ave in Miami, Florida 33173. The intent of the project is to construct a new electrical switchgear building with provisions to accommodate a new FP&L utility feed. The new building will be located directly adjacent to Warehouse #1. The building will contain a FP&L equipment vault in addition to an electrical room and mechanical room. The site of the proposed building is a paved area. Demolition of the asphalt and relocation of utilities will be required. The project also includes a new redundant power feed to Well house #10. Project also includes installation of two medium voltage circuit

Measure	<u>Program</u>	Goal Percent	
Goal	SBE/GS	1.79%	
Goal	SBE/CONS	8.46%	

SMALL BUSINESS ENTERPRISE - CONSTRUCTION

An analysis of the factors contained in Section VI. C. of Implementing Order 3-22 indicates that a 8,46% Small Business Enterprise - Construction (SBE-CONS) Subcontractor Goal is appropriate for the trades of Site Preparation Contractors (0.27%-Demolition/Disposal), Commercial and Institutional Building Construction (5.00%-General Contractor), Plumbing, Heating, & Air-Conditioning Contractors (0.74%-HVAC), Electrical Contractors and Other Wiring Installation Contractors (1.52%-Low Voltage Electrical), Poured Concrete Foundation & Structure Contractors (0.09%-Concrete Contractors), Masonry Contractors (0.38%-Stucco), Other Heavy & Civil Engineering Construction (0.13%-Civil), and Highway, Street and Bridge Construction (0.33%-Asphalt).

SMALL BUSINESS ENTERPRISE - GOODS

An analysis of the factors contained in section VIII, B. of Implementing Order 3-41 & Ordinance 14-41 indicates a 1.79% Small Business Enterprise -Goods Subcontractor Goal is also appropriate for this contract in Pipe, & Tube Fittings (0.895%) (65900) and Paint, Protective Coatings, Varnish, Wallpaper and Related Products (0.895%) (63000).

CWP Not Applicable: Not in DTA

Commodity Code: 63000-Paint, Protective Coatings, Varnish, Wallpaper, And Related Products; 65900-Pipe And Tubing Fittings Trade Category: 236220-Commercial And Institutional Building Construction; 237310-Highway, Street, And Bridge Construction; 237990-Other Heavy And Civil Engineering Construction; 238110-Poured Concrete Foundation And Structure Contractors; 238120-Structural Steel And Precast Concrete Contractors; 238140-Masonry Contractors; 238210-Electrical Contractors And Other Wiring Installation Contractors; 238220-Plumbing, Heating, And Air-Conditioning Contractors, 238910-Site Preparation Contractors

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
Commercial and Institutional Building Construction	SBE/CONS	\$234,326.50	5.00%	
Highway, Street, and Bridge Construction	SBE/CONS	\$15,465.55	0.33%	
Other Heavy and Civil Engineering Construction	SBE/CONS	\$6,092.49	0.13%	-
Poured Concrete Foundation and Structure Contractors	SBE/CONS	\$4,217.88	0.09%	
PAINT, PROTECTIVE COATINGS, VARNISH, WALLPAPER, AND RELATED PRODUCTS	SBE/GS	\$41,944.44	0.90%	
Masonry Contractors	SBE/CONS	\$17,808.81	0.38%	
Electrical Contractors and Other Wiring Installation Contractors	SBE/CONS	\$71,235.26	1,52%	
Plumbing, Heating, and Air-Conditioning Contractors	SBE/CONS	\$34,680.32	0.74%	
Site Preparation Contractors	SBE/CONS	\$12,653.63	0.27%	
PIPE AND TUBING FITTINGS	SBE/GS	\$41,944,44	0.90%	
	Total	\$480,369.33	10.25%	



Trade Set Aside (MCC)

Small Business Development Division Project Worksheet

Project/Contract Title	:			R JR. WATER 1 TCHGEAR BL			.ANT I	LIME KILN		Received Date:	01/23/2018
Project/Contract No:	÷	W-944					Fund	ing Source:			
Department:		WATER	AND SEW	'ER			EW 2	260			
Estimated Cost of Pro	ject/Bid	: \$4,686,5	530.00							Resubmittal Dat	e(s):
Living Wages:	YES	NO	$\overline{\mathbf{X}}$	Highway:	YES _	NC	X	Heavy Cons	truction:	YES NO	X
Responsible Wages:	YES	X NO		Building:	YES	\mathbf{X} NO	> ==				_
Responsible Wuges and unless prohibited by fed Wages and Benefits sho	deral or s	appites to a	u constructio disallowed by	n projects over a a governmental j	funding so	urce, the	HIGHEI	euerur jimu, 7 or R wage heiween L	Jeueruny Jii Davis Bacon	and Responsible	
					13.30.20						
Tier 1 Set Aside				·	_	Tier 2 S	et Aside	e		-, -, -	_
Set Aside		ſ.e	vel 1		Leve	1 2		I	Level 3		

Goal __

____ Deferred ___

_ Bid Preference _

SUBCONTRACTOR/SUPPLIER LISTING (Miami-Dade County Code Sections 2-8.1, 2-8.8 and 10-34)

FEIN # 14-1984840

an entity contracting with the County shaltes to the County prior to award that the nation and provide the same to the County prior and provide the same to the County prior and	I report the race, gender and ethnic informations of the race, gender, and ethnic information of the race senter, and ethnic information of the race this form if additional specificate this form is additional specification of the race, gender, and state informational specification is a specification of the race, and the race is a specification of the race, and the race is a specification of the race, and the race is a specification of the ra	ion is not reason of the first not reason of the score is needed to be come in the first not reason of	c corgin of the owners and employees of it becomes available at that time it becomes available and, in any event, principal owner. Enter the number of male and female owners by race/ethnicity Frieder Race/Ethnicity A a a a a a a a a a a a a a a a a a a	American/Native American/Native American/Native American/Native Other	the successful for to final payring or to final payring or to final payring of emale of emale Gender	Lier subcontractors/suppliers. In the updated to irel payment under the contract femelation of employees by race/ethnicity) Gender Race/Ethnicity Gender Race/Ethnicity Race/Ethnicity Race/Ethnicity Race/Ethnicity	Tunder the Carlo by Tace (see by Tace) Race Expensive Billiam	upplier De ob Re confi	r. In the	al ol
Business Name and Address of First Tier Subcontractor/ Subconsultant APEX ONSITE CORP LLC AMERICAN IMPACT WINDOWS EMIL ROSADO Business Name and Address of First Tier Direct Supplier Subconsultant APEX ONSITE CORP LLC BARBARA & LUIS AMEJEIRAS EMIL ROSADO V Principal Owner	cope of Work to be Performed by Subcontractor/ Subconsultant ITEWORK HVAC WINDOWS	(Enter the owne (Enter the Enter the Conder (Enter the Conder the	nincipal Own Race/Eth Race/Eth Race/Eth Asharbeeinc Asharbeeinc Asharbeeinc Asharbeeinc Asharbeeinc Asharbeeinc	American/Ame	(En of e of e	Er the rapid of the complete c	Black Race Britain	c(s) of ma		
Principal Owner NATHANAEL GARCIA BARBARA & LUIS AMEJEIRA S EMIL ROSADO Principal Owner	Subcontractor/ Subcontractor/ Subconsultant TEWORK HVAC INDOWS	Gender 1 1 2 1 2 1 2 2 2 2 2 2 2 2 2 2 2 2 2	Abadel CA	Dakent	Z	 			ile and number nicity)	
Principal Owner NATHANAEL GARCIA BARBARA & LUIS AMEJEIRA EMIL ROSADO Principal Owner	Subcontractor/ Subconsultant TEWORK HVAC INDOWS	8 C 8 C 10	Hopeld Control of the	avitaMusainamA madeaiA	×		Black	Race/Ethnicity	icity	_
NATHANAEL GARCIA BARBARA & LUIS AMEJEIRA EMIL ROSADO Principal Owner	ITEWORK HVAC WINDOWS		2 1 7-incipal Own					3inaqsiH 3disa¶nalaA	svitaMarivsmA avitaMarivsmA	Tạ đị O
BARBARA & LUIS AMEJEIRA S EMIL ROSADO Principal Owner	HVAC		2 1 7 Tincipal Own		2		2			7
EMIL ROSADO Principal Owner	VINDOWS	(Enter the	rincipal Own		9	4	10	_		
Principal Owner		(Enter the	riteipal Own		20	3	1 22	Ŋ		
Principal Owner		own	the number of male and t owners by race/ethnicity)	Principal Owner (Enter the number of male and female owners by race/ethnicity)		Employec(s) (Enter the number of male and female employees and the number of employees by race/ethnicity)	Employee(s) e number of ployees and t	r of m r of m rd the rce/eth	ale and numbe micity)	ь
Principal	Supplies/Materials/	Gender	Race/Ethnicity	haicity	Gender	ř.	Race	Race/Ethnicity	icity	
	Provided by Supplier	T TIME	sinapaist sinapaist silsafvalst silsafvalst reponder	avitaM avitaMashactA matesiA natesiA	×	White	प्रश्वति	Hepping Alleganic	svitaM svitaM/navitsmA	Other
						-	 	-		1
								_		П
				-		 	_			
Mark here if race, gender and ethnicity information is not available and will be provided at a tater date. This data may be submitted to Contracting/User department on-line to the Small Bestiness Development Division of the Internal Services Department at: http://www.mlamidade.gov/smallbusiness/business-development-forms.asp. on-line to the Small Bestiness Development Division of the Internal Services Department at: http://www.mlamidade.gov/smallbusiness/business-development-forms.asp.	and will be provided at a l ces Department at: http:// ing are to the best of my kn	iator date. T www.mlamit owledge true	This data may be submitted to Contracting/User department or idade.gov/smallbusiness/business-development-forms.asp.	/ be submitt	ed to Col business	develo	1g/Use	r depi	sromen is.asp.	្រី
Certify that the lepresentations contained in the Luis E. Enriquez	nd Dd	President			4/24/2018	318	ļ			•
Signature of Bidder/Respondent Print Name	Print Title	Title			Date		Rev	SUB 100 Rev. Rev 10-10-16	9 Rev.	<u>'B"</u>

SUBCONTRACTOR/SUPPLIER LISTING

(Miami-Dade County Code Sections 2-8.1, 2-8.8 and 10-34)

Eim Mame of Brime Contractor/Resnondent LEE Construction Group, Inc.	FEIN # 14-1984840	1984840
Project/Contract Number W-944		
1.1000 County that the first or County and County that the first or County and County the first or Cou	Section 1	and operation of Country operations
Fig. accompans with Sections 2-8, 1, 2-8, 8 and 10,34 of the Miami-Dade County Code, this form must be submitted as a condition	oi awaro ny an ordoers/it	באל יחו בישוווים לוווחסם ווח פוושפוסלפש
Il accordance man country or Public Health Trust construction contra	spondents on County of I	Public Health Trust construction contra
Supplies, materials or services, including professional services which bivoive capabilities of services, including professional services which bivoive capabilities or services, including professional services which in the capabilities of services and services which is a service of the capabilities of services which is a service of the capabilities of the capabilit		10 0 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
CHARACTER TO CONTRACT THE SECRETARIES AND THE		

e contract involve expenditures of \$100,000 or more. The bidder/respondent who is awarded this bid/contract shall not change or substitute first ter subcontractors or direct suppliers or the portions or the contract, work to be parformed or materials to be supplied from those identified, except upon written approval of the County. The bidder/respondent should enter the word "NONE" under the appropriate heading of this form the subcontractors or suppliers will be used on the contract and sign the form below. rchase of cts which

In accordance with Ordinance No. 11-90, an entity contracting with the County shall report the race, gender and ethnic origin of the owners and employees of all first tier subcontractors/suppliers. In the event that the successful bidder demonstrates to the County prior to award that the taxe, gender, and ethnic information is not reasonably available at that time, the successful bidder shall be obligated to every high the taxe. Sender and ethnic that the counts to the count of the County not later than ten (10) days after it becomes evailable and, in any event, prior to final payment under the contract exercise diligent efforts to obtain that information and growide the same to the County not later than ten (10) days after it becomes evailable and, in any event, prior to final payment under the contract.

												I	l	l	I	ſ
			(Ent	er the	Prin Dua	cipal ber o	Principal Owner number of male	Principal Owner (Enter the number of male and female		Employee(s) (Enter the number of male and	the a	Employee(s) e number of	er o		e and	
	····			OWE	25	y 130	owners by race/ethnicity)	city)		male employees and the numbe of employees by race/ethnicity)	mplo	yees s by	Race	the r	female employees and the number of employees by race/ethnicity)	. 1
Business Name and Address		Scope of Work to be	Gender	<u></u>		R	Race/Ethnicity	iicity	G	Gender		Re	cef	Race/Ethnicity	ity	
of First Tier Subcontractor/ Subconsultant	Principal Owner	Subconsultant Subconsultant	75	White	Abala	oinaqeiH	oBiosToelsA repasiel	*ybaN svisaNeschemA andeniA testo	≥	(E.	भारत	Black	Historic	ogion¶ositA	svitaMusohsmA svitaMusohsmA	Офек
RGL PLUMBING CONTRACTORS GIANCARLO PEREZ	GIANCARLO PEREZ	PLUMBING	-	╁		-	\vdash		3	-	<u> </u>		4			П
CELLUCRETE CORP. ANT	ANTHONY ABREU & FRANK PEYDRO	'DRO CONCRETE	2			2			30	2	7	7	28			~_
LIAS DOOR INSTALLATIONS	SORAYA MARLES &	STEEL DOORS	-	1		7			ဖ	9	_	-	8	_		П
	JHACSON SAAVEDRA	Sunnlies/Materials/	(Ent	cr the	Pria num ers	cipal iber o by ra	Principal Owner the number of male and owners by race/ethnicity)	Principal Owner Enter the number of male and female owners by race/ethnicity)	9.9	Employee(s) (Enter the number of male and emale employees and the numbe of employees by race/ethnicity)	Er the n mplo	Employee(s) e number of ployees and t	and race	f ma	Employee(3) (Enter the number of male and female employees and the number of employees by race/ethnicity)	
Description Mount And Andreas		Services to he	Gender	<u>.</u>		S	Race/Ethnicity	ricity	Ö	Gender		2	Ze Z	Race/Ethnicity	ij	
of First Tier Direct Supplier	Principal Owner	Provided by Supplier	¥	White	Black	Sinaguili	ollicaTunicA robusici	eviteM AmericanA navieniA TadtO	×	51,	4)idW	भेज्यस	rinaqeiH	office Trealer	evitaN eviteMostremA	19thO
							لبب		-				\neg			
													_			
				_			-		L	_					-	

Mark here if race, gender and ethnicity information is not available and will be provided at a later date. This data may be submitted to Contracting/User department or on-line to the Smajl-Brisipless Development Division of the Internal Services Department at http://www.miamidade.gov/smailbusiness/business/business-development-forms.asp. represortations contained in this Subcontractor/Supplier listing are to the best of my knowledge true and accurate. I certify that He

lature of BiddeNRespondent

Luis E. Enriquez Print Name

President Print Title

4/24/2018 Date

SUB 100 Rev. 12/15

Rev 10-10-15

SUBCONTRACTOR/SUPPLIER LISTING

(Miami-Dade County Code Sections 2-8.1, 2-8.8 and 10-34)

Firm Name of Prime Contractor/Respondent LEE Construction Group, Inc.

14-1984840

FEIN#

14,044	Project/Contract Number VV-5+4	In accordance with Sections 2-8.1, 2-8.8 and 10.34 of the Miami-Dade County Code, this form must be submitted as a condition of award by all bidders/respondents on County contracts for purchase of	supplies, materials or services, including professional services which involve expenditures of \$100,000 or more, and all biddens/respondents on County of Public Hearin irust construction contracts which	involve expenditures of \$100,000 or more. The bidderfrespondent who is awarded this biddontract shall not change or substitute list tier subcontractors or directions of the courses.	work to be performed or materials to be supplied from those identified, except upon written approval of the County. The bidder/respondent should enter the word "NONE" under the appropriate heading of	4. See an emphasize will be used on the contract and slott the form below.
9	Project/Con	In accordance	supplies, ma	involve expe	work to be p	1000

In accordance with Ordinance No. 11-90, an entity contracting with the County shall report the race, gender and ethnic origin of the owners and employees of all first tier subcontractors/suppliers. In the sevent that the successful bidder demonstrates to the County prior to award that the race, gender, and ethnic information is not reasonably available at that time, the successful bidder shall be obligated to every prior to award that the race, gender, and ethnic information and orowide the same to the County not later than ten (10) days after it becomes available and, in any event, prior, to final payment under the contract. (Please duplicate this form if additional space is needed.)

	(Please du	Please dupilicate this form if additional space is needed.)	Dace 1s	9996	A)							ı		١	1	7
					Prin	Principal Owner	WBCF				臼	Employee(s)	yee	=		
	•		Ente	r the	End	ber of	(Enter the number of male and female	d femal		(Enter the number of male and	ı the	man u	ero	f mal	and:	_
			,	DWI	f t	y race	owners by race/ethnicity)	2		female employees and the number of employees by race/ethnicity)	empk ploye	syees	and Tack	the n/ethu	umber icity)	. 1
Business Name and Address		Scope of Work to be	Gender	Ļ		Race	Race/Ethnicity	₽	9	Gender	/	R	Jce/	Race/Ethnicity	icy	
of First Tier Subcontractor/ Subconsultant	Principal Owner	Subconsultant Subconsultant	Σ	APPA	Язаій	SleageiH	office TradeA sobuniti sohah	sviteNanicamA nadestA	Odier Z	<u> </u>	White	Black	अंत्रवद्यंभी	adlas TonisA	svitafi svitafinashsmA avirsia	1941Q
ROLLING DOOR MANUFACTURING ERNESTO ROD	NG ERNESTO RODRIGUEZ	RIGUEZ OVERHEAD DOORS	_	ļ					7	1		-	7			
RD SOUZA INC.	RONI DE SOUZA	STUCCO	-					1	8	2		4	က	\dashv		ल
STATEWINE ELECTRIC &	CARLOS BELTRAN &	ELECTRICAL	2	_		2			43	4	-	_	1 46			
ENVIRONMENTAL SOLUTIONS ALFRED PETIT	ALFRED PETIT		(Ent	r the	Prio Eur	Principal Owner number of male	Principal Owner Enter the number of male and female	d femal		Employee(s) (Enter the number of male and	E E	Employee(s) e number of	yee Ser	fmal	e and	
		C.malios/Materials/		0. 4. 10.	2) - -	owners by race/ettanicity)	(A)	* 	of employees by race/ethnicity)		es p	200	/eth	icity)	
Designation of the second		Services to be	Gender	-		Rac	Race/Ethnicity	ty	9	Gender		×	\ <u>2</u>	Race/Ethnicity	ij	
of First Tier Direct Supplier	Principal Owner	Provided by Supplier	¥	4 PLA	Black	Hispanic	olios Waste Toboniei Sviis M	American Native anterio	Ofber Z	<u></u>	# Nich	20 ALE	शक्करम्	oBloe¶\asia∧	svirefi svireficanitamA svireficanitamA	1эфО

Mark here if race, gender and ethnicity information is not available and will be provided at a later date. This data may be submitted to Contracting/User department or on-line to the Small Bustness Development Division of the Internal Services Department at: http://www.miamidade.gov/smallbusiness-development-forms.asp. I certify that the representations contained in this Subcontractor. Supplier listing are to the best of my knowledge true and accurate.

Signature of Bidden Respondent

Luis E. Enriquez Print Name

President Print Title

=

4/24/2018 Date

SUB 100 Rev. 12/15

Rev 10-10-16

-

SUBCONTRACTOR/SUPPLIER LISTING

(Miami-Dade County Code Sections 2-8.1, 2-8.8 and 10-34)

FEIN# 14-1984840		ondition of award by all bidders/respondents on County contra
Firm Name of Prime Contractor/Respondent LEE Construction Group, Inc.	Project/Contract Number W-944	1 September 2 of 2 of 2 of the Mismi-Dade County Code this form mist be submitted as a condition of award by all

involve expenditures of \$100,000 or more. The bidder/respondent who is awarded this bid/contract shall not change or substitute first fler subcontractors or direct suppliers or the portions of the contract work to be parformed or materials to be supplied from those identified, except upon written approval of the County. The bidder/respondent should enter the word "NONE" under the appropriate heading of this form if no subcontractors or suppliers will be used on the contract and sign the form below. cts for purchase of including professional services which involve expenditures of \$100,000 or more, and all bidders/respondents on County or Public Health Trust construction contracts which supplies, materials or services,

In accordance with Ordinance No. 11-90, an entity contracting with the County shall report the race, gender and ethnic origin of the owners and employees of all first tier subcontractors/suppliers. In the every the successful bidder demonstrates to the County prior to award float the race, dender, and ethnic information is not reasonably available at that time, the successful bidder shall be obligated to exercise differ the successful bidder shall be obligated to exercise differ the country prior to the country of the country

		D 88781.2	nease audicam mis ionn a acaidear spece is needed.)	<u>።</u> የ		7	İ						Ì				
L_						Ţ	cipal (Principal Owner		_		Emp	Employee(s)	ş			
				ā	ter the	Dun	ber of	(Enter the number of male and female	fernale	표	(Enter the number of male and	he nu	Ti ber	. of 17	ale an	_	
					OW.	E13	by race	owners by race/ethnicity)	_	fem ,	female employees and the number	ploye	es ar	ig th	ann a	<u>۔</u>	
_			Coppe of Work to be							8	of employees by race/ethnicity	yee S	2	19/30	horcity		
	Business Name and Address		Dorformed by	Gender	ler		Rac	Race/Ethnicity	.	Gender	der		Race	Æth	Race/Ethnicity		
	of First Tier Subcontractor/ Subconsultant	Principal Owner	Subconsultant Subconsultant	Σ	į,	White	əlnaqəlH	objacTosled Tabaalel serve Ashard Tabaalel nodestA 11dtO	¥	je.	White	Amid	pinageiH phipa¶oaleA	evitaM evitaM/monemA	TadiO		
_L	LUIS & LUIGI CONCRETE, LLC.	ROSA JACOBO	SHELL STRUCTURAL		-		+			6	-		1				
LCO	STRUCTURAL PRESTRESSED IND. EMILIO VEGA	D. EMILIO VEGA	PRECAST TEE				1			45	4		2 47				
	SUNSHINE ROOFING	ANTONIO RODRIGUEZ	ROOFING	1			ļ١			34	4	-	37	~			
۰.						뱚	Principal Owner	Owner		_		Emp	Employee(s)	\$			
				<u>e</u>	iter the	מחמ	iber o	(Enter the number of male and female	female	<u> </u>	Enter the number of male and	be nu	aber	m Jo.	ale an	_	
					OWI	ST ST	by rac	owners by race/ethnicity)	_	Fem	female employees and the number	ploye	es an	ě p	nump	<u></u>	
_			Sumplies/Materials/							ĕ	of employees by race/ethnicity)	yees	2	ce/er	boicity		
	Designation Name and Address		Services to be	Gender	ler		Rac	Race/Ethnicity	,	Gender	der	_	Race	Æth	Race/Ethnicity		
 ::	of First Tier Direct Supplier	Principal Owner	Provided by Supplier	¥	4-(4/h)	भ्राप्तस	Sinaguili	Asian/Pacific Inlander Mative American/Mative	andeniA naditO	¥	[a _n	АРПР	अन्त <u>म्</u> ज्ञासन्तरम्	ologotiH officeTooleA	avitaM svitaMussinsm.A	19thO	
<u> </u>					-		-					\dashv	\dashv	_			
<u> </u>														_			
					-		-				-	_		_			

Mark here if race, gender and ethnicity information is not available and will be provided at a later date. This data may be submitted to Contracting/User department or on-line to the Small Business Development Division of the Internal Services Department at: http://www.mlamidade.gov/smallbusiness/business-development-forms-asp. I certify that the representations contained in this Subcontractor/Supplier listing are to the best of my knowledge true and accurate.

Respondent

Signature

Luis E. Enriquez Print Name

President

4/24/2018 Date

SUB 100 Rev. 12/15

Rev 10-10-15



FY 2017 - 18 Adopted Budget and Multi-Year Capital Plan

WATER TREATMENT PLANT - ALEXANDER ORR, JR. EXPANSION

PROJECT #: 9650031

DESCRIPTION: Construct high service pumps, a 48-Inch finished water line, install a new generator, and construct chlorine facilities

LOCATION:

6800 SW 87 Ave

District Located:

Unincorporated Miaml-Dade County

District(s) Served:

Systemwide

REVENUE SCHEDULE: Future WASD Revenue Bonds WASD Revenue Bonds Sold	PRIOR 0 11,545	2017-18 9,449 0	2018-19 16,541 0	2019-20 22,549 0	2020-21 21,791 0	2021-22 10,613 0	2022-23 8,637 0	FUTURE 35,000 0	TOTAL 124,580 11,545
TOTAL REVENUES:	11,545	9,449	16,541	22,549	21,791	10,613	8,637	35,000	136,125
EXPENDITURE SCHEDULE:	PRIOR	2017-18	2018-19	2019-20	2020-21	2021-22	2022-23	FUTURE	TOTAL
Construction	10,160	8,315	14,556	19,843	19,176	9,339	7,601	30,800	119,790
Major Machinery and Equipment	115	95	165	226	218	107	86	350	1,362
Planning and Design	1,270	1,039	1,820	2,480	2,397	1,167	950	3,850	14,973
TOTAL EXPENDITURES:	11,545	9,449	16,541	22,549	21,791	10,613	8,637	35,000	136,125

WATER TREATMENT PLANT - FLORIDIAN REVERSE OSMOSIS

PROJECT #: 966620

DESCRIPTION:

Construct a 10-million gallons per day (MGD) Reverse Osmosis Treatment Plant using Upper Floridian Aquifer; the Jointly-

owned plant will equally serve the City of Hialeah and WASD service areas; total cost of \$160 million, includes

contribution and expenditures of \$80 million from City of Hialeah

LOCATION:

700 W 2 Ave

Hialeah

District Located: District(s) Served:

Systemwide

REVENUE SCHEDULE: Water Connection Charges	PRIOR 1,555	2017-18 4,000	2018-19 0	2019-20 0	2020-21 0	2021-22 0	2022-23 0	FUTURE 0	TOTAL 5,555
TOTAL REVENUES:	1,555	4,000	0	0	0	0	0	0	5,555
EXPENDITURE SCHEDULE:	PRIOR	2017-18	2018-19	2019-20	2020-21	2021-22	2022-23	FUTURE	TOTAL
Construction	1,447	3,720	0	0	0	0	G	0	5,167
Planning and Design	108	280	0	0	0	0	0	0	388
TOTAL EXPENDITURES:	1,555	4,000	0	0	0	0	0	0	5,555

WATER TREATMENT PLANT - HIALEAH/PRESTON IMPROVEMENTS

PROJECT #: 9650041

DESCRIPTION:

Construct pump station east of the reservoir outside the transmission loop; construct five-mega-gal elevated remote storage, new laboratory, filter backwash water tank; install two emergency generators; construct chlorine facilities; and

various upgrades to plant and remote storage

LOCATION:

700 W 2 Ave and 1100 W 2 Ave

Hlaleah

District Located:

District(s) Served:

Systemwide

2018-19 2019-20 2020-21 2021-22 2022-23 **FUTURE** TOTAL PRIOR 2017-18 REVENUE SCHEDULE: 84,648 9,467 28,815 Future WASD Revenue Bonds 0 16,097 17,894 7,230 744 4,401 ٥ 3,607 0 Λ ۸ 3,607 ۵ WASD Revenue Bonds Sold 744 4,401 9,467 28,815 88,255 17,894 7,230 3,607 16,097 TOTAL REVENUES: 2019-20 2020-21 2021-22 2022-23 **FUTURE** TOTAL PRIOR 2017-18 2018-19 EXPENDITURE SCHEDULE: 71,488 2,922 13.039 14,494 5,856 603 3,565 7,668 23,341 Construction 13,238 4,322 112 660 1,420 541 2,415 2,684 1,084 Land Acquisition/Improvements 537 217 22 132 284 864 2,647 483 Major Machinery and Equipment 108 288 882 36 160 179 73 7 44 95 Planning and Design 88,255 3,607 16,097 17,894 744 4,401 9,467 28,815 TOTAL EXPENDITURES:

Estimated Annual Operating Impact will begin in FY 2019-20 in the amount of \$15,000,000

14 72

DATE:

June 25, 2018

Memorandum



TO:

Isaac Smith, Manager Construction Contracts Water & Sewer Department

FROM:

Gary Hartfield, Division Director

Internal Services Department

Small Business Development

SUBJECT:

Compliance Review

Project RPQ No. P0211

Alexander Orr Jr. Water Treatment Plant Lime Kiln Electrical Switchgear Building

Small Business Development (SBD), a Division of the Internal Services Department, has completed its review of the subject project for compliance with the Small Business Enterprise (SBE/Cons) program for construction and Small Business Enterprise (SBE/GS) program for Goods and Services. The contract measure established for this project is a 8.46% SBE/Cons and 1.79% SBE/GS subcontractor goal measures.

The Miami Dade Water and Sewer Department has submitted bid documents for the firms listed below for compliance review. Following is the pre-award compliance status and summary.

STATUS:

1. Lee Construction Group, Inc.

2. TC & F Builders, Corp.

3. Florida Lemark Corporation

Compliant

Compliant

Compliant

SUMMARY:

Lee Construction Group, Inc. (#1), a certified SBE/Cons firm, submitted the required SBE/Cons Schedule of Intent (SOI) Affidavit committing to perform project management and painting work at 2% with its own forces. Lee Construction Group, Inc. also submitted an SOI Affidavit committing to utilize Statewide Electric & Environmental Solutions LLC, a certified SBE/Cons firm, to perform electrical work at 61% in satisfaction of the 8.46% SBE/Cons subcontractor goal. Each SOI Affidavit was signed and dated by both the prime and subcontractor in agreement with the information listed on each SOI Affidavit.

Lee Construction Group, Inc. also submitted the required SBE/GS Schedule of Intent (SOI) Affidavit committing to utilize Luis & Luigi Concrete, LLC, a certified SBE/GS firm, to provide building construction at 3.5%. SBD requested clarification from Lee Construction Group, Inc. regarding the scope of work Luis & Luigi Concrete LLC would provide. Lee Construction Group, Inc. clarified that Luis & Luigi Concrete, LLC would provide scaffolding materials and equipment rental at 3.5% to satisfy the 1.79% SBE/Goods subcontractor goal for a duration not to exceed nine (9) months as referenced in a proposal received from Luis & Luigi Concrete, LLC. The SOI Affidavit was signed and dated by both the prime and subcontractor in agreement with the information listed on the SOI Affidavit. Lee Construction Group, Inc. is in compliance with the overall small business measures established for this contract.

TC & F Builders, Corp. (#2), a certified SBE/Cons firm, submitted the required SBE/Cons Schedule of Intent (SOI) Affidavit committing to utilize Pinar Electric MD, Inc., a certified SBE/Cons firm, to perform electrical work at 20% in satisfaction of the 8.46% SBE/Cons subcontractor goal. Each SOI Affidavit was signed and dated by both the prime and subcontractor in agreement with the information listed on each SOI Affidavit.

Isaac Smith RPQ No. P0211 June 25, 2018 Page 2 of 2

TC & F Builders, Corp. also submitted the required SBE/GS Schedule of Intent (SOI) Affidavit committing to utilize Miami Breaker Inc., a certified SBE/GS firm, to provide NIGP 28500, vacuum circuit breaker, switchgear battery bank at 2.0% in satisfaction of the 1.79% SBE/Goods subcontractor goal. The SOI Affidavit was signed and dated by both the prime and subcontractor in agreement with the information listed on the SOI Affidavit. T C & F Builders, Corp. is in compliance with the overall small business measures established for this contract.

Florida Lemark Corporation (#3), submitted the required SBE/Cons Schedule of Intent (SOI) Affidavit committing to utilize Statewide Electric & Environmental Solutions LLC, D/B/A SEES, a certified SBE/Cons firm, to perform electrical work at 53.8% to satisfy the contract's 8.46% SBE/Cons subcontractor goal. The SOI Affidavit was signed and dated by both the prime and subcontractor in agreement with the information listed on the SOI Affidavit.

Florida Lemark Corporation also submitted the required SBE/GS Schedule of Intent (SOI) Affidavit committing to utilize Statewide Electric & Environmental Solutions LLC, D/B/A SEES, a certified SBE/GS firm, to provide electrical materials at 2.2%. The SOI Affidavit was signed and dated by both the prime and subcontractor in agreement with the information listed on the SOI Affidavit. SBD requested clarification from Florida Lemark Corporation regarding the scope of work Statewide Electric & Environmental Solutions LLC, D/B/A SEES would provide. Florida Lemark Corporation clarified that Statewide Electric & Environmental Solutions LLC D/B/A SEES would provide electrical switchgear to include meters, distribution panels, light fixture package, PVC, EMT conduits, MC cable and fire alarm system package to satisfy the 1.79% SBE/Goods subcontractor goal as referenced in a proposal received from Statewide Electric & Environmental Solutions LLC, D/B/A SEES. Florida Lemark Corporation is in compliance with the overall small business measures established for this contract.

SBD has verified that none of the aforementioned firms are listed on the Goal Deficit Make-Up Report as of June 1, 2018. Also, a review of the History of Violations Report as of June 11, 2018, indicates that none of the aforementioned firms have an open violation.

Please note that SBD staff reviewed and addressed compliance with the SBE/Cons and SBE/GS programs. The Contract and Specifications Section of the Water and Sewer Department is responsible for any other issues that may exist. Should you have any questions or need any additional information, please do not hesitate to call Caesar Suarez, SBD Capital Improvement Project Specialist at (305) 375-3141.

c: Laurie Johnson, SBD, ISD Isaac Smith, WASD File

SCHEDULE OF INTENT AFFIDAVIT (SOI)

Lis Enriquez small business enterprise - construction (sbe-const) program Contact Person Name of Prime Contractor LEE Construction Group, Inc.

eenriquez@leecg Address 9485 NW 12 Street Dord Fl 33172 305-216-7558 205-994-2159

Project Number Project Name. Alexander Or A. Water Treatment Plant Line

などの井

Kiln Ekchical Soutchgar Bulling 8.46%. SBE-Coust Contract Measure This form wast be completed by the Prime Contractor and the Small Business Enterprise-Constinuition (SBE-Court) Subcontractor that will be utilized for scopes of work on the project. Biolders must neck the SBE-Court goal make up percentage, if applicable.

(Mapplicable) (Mapplicable) (Mapplicable) (Mapplicable) (Mapplicable)		
Prime Contractor % of Bid Pr	7.7	
Scape of Construction work to be perfermed, by Frame Contractor	Hazed Warenement, Pointhing	Prime Contractor Total Percentage:
(Happlicable) Certification Expiration Date	33120	•
(Kapplicable) SBE-Coast Certification	12871	
Name of Prime Contractor	IEEConstruction	Group, Inc.

The undelityped intends to perform the following work in connection with the above contract:

SBEConst	Certification	Reme of Chattentian work to be nothered to	(If applicable) SRE-Coust		(if applicable) Construction
Certification No.	Explritten Date	/ SBE-Court Subcontractor	Bid	Trade Set Aside %	COL MANAGOD
MESTER.	1131 2020	131 way Electrical	614		
	-				
		Subcontractor Total Percentage:	¥		
百	the best of my know	representations contained in this form are to the heat of my know looks true and securate.	•		
	LuisTarafa	Č.O.0	4/2018	<i>€</i> 0	
Pile	e Print Name	Prime Print Title	Date		
到品	Sent to provide the re- services consistent w	prodict restorably excessive subjectly sufficient to provide the required goods or services, all fecuses and permits accessary to provide such goods or services, ability to abtain the ability to otherwise most the bid succification.	y to gravide such goods meet the bid succificati	s or services, ability to one.	o ebtein
	CANLOS S. MEHRAN	Mal	03/30/2019	· ~	
8	SRE-Coust Subcontractor Print Name	Name SBE-Const Subcontractor Print Title	Date		

Check this box if this project is a set-taids and you are performing 100% of the work with your own work forces. Check this box if Form SBD 305A and Form SBD 305B have been submitted in your pricing envelope.

Check this box if Form SBD 363 has been submitted in your pricing envelope.

Let of Certified First: his ... www. mamshaks. son "homesy repairs extultational state."

SHO's Webste: hin own manifelesses

8BD 409 (Formerly DED 400) (Revised 14/14)



Internal Services Department Small Business Development

111 NW 1 Street, 19th Floor Mami, Florida 33128 T 305-375-3111 F 305-375-3160

January 27, 2017

CERT NO: 16475

Approval Date: 1/27/2017

- SBE/CONS LEVEL 2

Mr. Carlos S. Beltran STATEWIDE ELECTRIC & ENVIRONMENTAL

SOLUTIONS LLC DBA SEES

8490 NW 64 St

Miami, FL 33166-0000

Expiration Date: 1/31/2020

Dear Mr. Beltran:

Miami-Dade County Small Business Development (SBD), a division of the Internal Services Department (ISD) has completed the review of your application and attachments submitted for certification. Your firm is officially certified as a Miami-Dade County Small Business Enterprise Construction Services (SBE/CONS) in accordance with section 10-33.02 of the code of Miami-Dade County.

This (SBE/CONS) certification is valid for three years provided that you submit a "Continuing Eligibility Affidavit" on or before your anniversary date of (January 27) for the first and second year of the three year period. The affidavit must indicate any changes or no changes in your firm pertinent to your certification eligibility. The submittal of a "Continuing Eligibility Affidavit" annually with specific supporting documents on or before your Anniversary Date is required to maintain the three year certification. You will be notified of this responsibility in advance of the Anniversary Date. Failure to comply with the said responsibilities may result in immediate action to decertify the firm.

If at any time there is a material change in the firm including, but not limited to, ownership, officers, director, scope of work being performed, daily operations, affiliation(s) with other businesses or the physical location of the firm, you must notify this office in writing within (30) days. Notification should include supporting documentation. You will receive timely instructions from this office as to how you should proceed, if necessary. This letter will be the only approval notification issued for the duration of your firm's three years certification. If the firm attains graduation or becomes ineligible during the three year certification period, you will be properly notified following an administrative process that your firm's certification has been removed pursuant to the code.

Your company is certified in the categories as listed below affording you the opportunity to bid and participate on contracts with Small Business Enterprise measures.

Please note that the categories listed are very general and are used only to assist our customers in searching the directory for certified firms to meet contract goals. You can find the firm's up-to-date certification profile as well as all other certified firms on the Miami-Dade County Internal Services Department, Small Business Development Certified Firms' Directory at the website http://www.miamidade.gov/smallbusiness/certification-programs.asp.

Thank you for your interest in doing business with Miami-Dade County.

Sincerely,

Claudious Thompson, SBD Section Chief Small Business Development Division

.

CATEGORIES: (Your firm may bid or participate on contracts only under these categories)

238210 - ELECTRICAL CONTRACTORS AND OTHER WIRING INSTALLATION CONTRACTORS (SBE/CONS)



SCHEDULE OF INTENT AFFIDAVIT (SOI)

SMALL BUSINESS ENTERPRISE – GOODS AND SERVICES (SBE-G/S) PROGRAM

1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	listed project.	atroothr if swarded the	the bolton the of the CAC enhance
his form are to the best of my knowledge true and accurate. I affirm that I will enter into a sub-contract agreement with	1 are to the best of my knowleds	s contained in this forn	I certify that the representations contained in this form are to the besi
Subcontractor Total Percentage: 3.5%.			
	1_		
TO THE WALL AND THE STATE OF TH	- '. 'A'		uis & Luigi Concrete, LLC
acidinal words	10001		
Date	Date	Certification No.	Subcontractor
SBE-UNS Commodity Type of Goods and Services work to be Subcontractor	Certification Expiration	SBF-C3/S	NO TOP SOME
The undersigned intends to perform the following work in connection with the above contract:	onnection with the above contract:	n the following work in c	The undersigned intends to perforn
Prime Contractor Total Percentage:			
3312020	_	roup, Inc.	LEE Construction Group, Inc.
Ocertification Expiration Commodity Type of Goods and Services work to be Bidder % of Bid n No.	(if applicable) Certification Expiration Date	(if applicable) SBE-G/S Certification No.	Name of Bidder/Proposer
Bidder/Proposer and the SBE-G/S Subcontractor that will be utilized for scopes of work on the project	//Proposer and the SBE-G/	leted by the Bidde	his section must be completed by the Bidder/Pro
		1.41.	SBE - G/S Contract Measure
MDC WASD Alexander Orr Lime Kiln Switchgear Building Project Number RPQ 井 P 0 2 II	In Switchgear Building	Vexander Orr Lime K	Vame
Phone 305-514-9842 _{Fax}	3172	9485 NW 12 Street Doral, FL 33172	9485 NW 12
LEE Construction Group, Inc. Contact Person Luis Enniquez	an Group, Inc.	LEE Construction	Yome of Bidder/Proposer
THIS FORM MUST BE COMPLETED BY BIDDERS/PROPOSERS FOR PROJECTS WITH SBE-GOODS AND SERVICES (SBE-G/S) MEASURES	DERS/PROPOSERS FOR P	OMPLETED BY BID	THIS FORM MUST BE CO

チングに () () ()

Luis Tarafa Bidder/Proposer Print Name Bidden/Proposer Signature

Bidder/Proposer Print Title

The undersigned has reasonably uncommitted capacity sufficient to provide the required goods or services, all licenses and permits necessary to provide such goods or services, ability to otherwise meet the bid specifications. CEO

SBE-G/S Subcontractor Signature

SBE-G/S Subcontractor Print Name Rosa Jacobo

SBE-G/S Subcontractor Print Title

3.30.18

Check this box if this project is a set-aside and you are performing 100% of the work with your own work forces.

List of Certified Firms: http://www.miamidade.gov/business/reports-certification-lists.asp



internal Services Department Small Business Development

> 111 NW 1 Street, 19th Floor Miami, Ftorida 33128 miamidade.gov T 305-375-3111 F 305-375-3160

February 7, 2018

Rosa Jacobo Luis & Luigi Concrete, LLC 8785 SW 165 AVENUE #200-2010 Miami, FL 33193

Approval Date: January 22, 2018 - Small Business Enterprise - Goods & Services (SBE - G&S)

Expiration Date: January 31, 2021

Dear Rosa Jacobo,

Miami-Dade County Small Business Development (SBD), a division of the Internal Services Department (ISD) has completed the review of your application and attachments submitted for certification. Your firm is officially certified as a Miami-Dade County Small Business Enterprise - Goods & Services (SBE - G&S). The Small Business Enterprise (SBE) programs are governed by sections 2-8.1.1.1.1; 2-8.1.1.1.2; 2-10.4.01; 10-33.02 of Miami-Dade County's Codes.

This (Small Business Enterprise - Goods & Services (SBE - G&S)) certification is valid for three years provided that you submit a "Continuing Eligibility Affidavit" on or before your anniversary date, January 22, 2019. The affidavit must indicate any changes or no changes in your firm pertinent to your certification eligibility. The submittal of a "Continuing Eligibility Affidavit" annually with specific supporting documents on or before your Anniversary Date is required to maintain the three-year certification. You will be notified of this responsibility in advance of the Anniversary Date. Failure to comply with the said responsibilities may result in immediate action to decertify the firm.

If at any time there is a material change in the firm including, but not limited to, ownership, officers, director, scope of work being performed, daily operations, affiliation(s) with other businesses or the physical location of the firm, you must notify this office in writing within (30) days. Notification should include supporting documentation. You will receive timely instructions from this office as to how you should proceed, if necessary. This letter will be the only approval notification issued for the duration of your firm's three years' certification. If the firm attains graduation or becomes ineligible during the three-year certification period, you will be properly notified following an administrative process that your firm's certification has been removed pursuant to the code.


Your firm's name and tier level will be listed in the directory for all SBE certified firms, which can be accessed through Miami-Dade County's SBD website: http://www.miamidade.gov/smallbusiness/certification-lists.asp. The categories as listed below affords you the opportunity to bid and participate on contracts with Small Business Enterprise measures.

It is strongly recommended that you register your firm as a vendor with Miami-Dade County. To register, you may visit: http://www.miamidade.gov/procurement/vendor-registration.asp. Thank you for your interest in doing business with Miami-Dade County. If you have any questions or concerns, you may contact our office at 305-375-3111 or via email at sbdcert@miamidade.gov.

Sincerely,

Claudious Thompson, Section Chief Small Business Development





April 19, 2018

Mr. Isaac Smith, Manager Miami-Dade Water and Sewer Department Construction Contracts Section 3071 SW 38th Avenue, Suite 136 Miami, FL 33146

Re:

Alexander Orr. Water Treatment Plant and Miami-Dade Water Supply Systems (Contract No. W-944)

Task Assignment No. 15 (Professional Services for Design of the Lime Kiln Electrical Switchgear Building) PTCS No. 15320, ER No. W17119

HDR has performed a limited review of the seven bids received which includes checking the proposals for the seven bids. A total of seven bids were received with an announced low of \$5,504,518.50, and an announced high bid of \$8,274,336.28.

	Base Bid Subtotal –	Dedicated	Contingency	Contingency Allowance for minor utility	Total Project
Contractor	(Items 1 – 28)	Allowances	Allowance	relocation	Cost
Engineer's OPCC	\$4,869,122.00	\$146,073.66	\$486,912.20	\$50,000.00	\$5,552,107.86
Lee Construction Group, Inc.	\$5,504,518.50	\$165,135.56	\$550,451.85	\$50,000.00	\$6,270,105.91
TC & F Builders, Corp.	\$5,640,000.00	\$169,200.00	\$564,000.00	\$50,000.00	\$6,423,200.00
Florida Lemark Corp.	\$5,760,203.69	\$172,806.11	\$576,020.37	\$50,000.00	\$6,559,030.17
Aarya Construction &Design, Inc.	\$5,795,400.00	\$173,862.00	\$579,540.00	\$50,000.00	\$6,598,802.00
TGSV Enterprises, Inc.	\$5,971,199.70	\$179,135.99	\$597,119.97	\$50,000.00	\$6,797,455.66
Munilla Construction Management	\$7,213,530.00	\$216,405.90	\$721,353.00	\$50,000.00	\$8,201,288.90
V Engineering & Consulting	\$8,274,336.28	\$248,230.09	\$827,433.63	\$50,000.00	\$9,400,000.00

Due to the disparity between the Engineer's estimate and the lowest bidder Lee Construction Group, Inc. bid (13.0%) the Engineer was requested to perform a bid analysis.

The Engineer's OPCC was Association for the Advancement of Cost Estimating (AACE) estimate which has an expected level of accuracy of -5% to +15%. An analysis of the bids showed the largest discrepancies in bid items were Site work and

mobilization, which were \$550,000 and \$624,730.26 respectively. The site work costs which is almost four times the estimate, may be due to uncertainty with the on-site utilities. However, a \$50,000 allowance was provided. In addition, 2017 equipment costs were used in the estimate.

The OPCC provided in the procurement package on October 2017 indicated \$4.87 million for subtotaled items, which excluded additional work contingencies, and had an upper and lower range of \$5.6 to \$4.6 million. The corresponding lowest bid of \$5.5 million of subtotaled items excluding additional work contingencies is within this identified range, and is within 13% of OPCC value.

Based on the time elapsed since OPCC development, contractor concerns with unknown conditions, and the type of procurement processed used (resulting in substantial markups of electrical subcontractor and electrical equipment), the bid pricing received is appropriate for the given conditions.

Sincerely,

HDR Engineering, Inc.


Jeremy Koch, PE PMP Associate Vice President

Enclosures:

October 2017 OPCC
Tabulation of Bid Results

			Alexander O.	rr Jr. Water Tre	eatment Plant L	ine Kin Bed	Alexander Orr Jr. Water 1 roatment Plant Lime Klin Electrical Switchgear Busking; Puzzi 1	ır Bunanng; 20					,			
		HDR OPCC 15450 New Barn RD	1111	Les Coustruction Group, Inc. 365-216-7558 988 NW 13 ST. Incal. Rt. 33772	a Group, Inc. 7558	TC& F Builder, Corp. 305-383-8047 14521 SW 71 LN. Minn.	4, Corp. Ri	Rorida Lemark Corp. 305-593-1442 7 S. Dixie Hwy, Mamil	p. Arrya Con	Arryo Construction & Design, Inc. 302-532-2536 7653 NW 50 ST, Missel, Pt. 33366	Inc. 1GSV	TGSV Katerprises, Inc. 105-823-5755 W, 68 ST, Timicab, FL 331	Menili 305 7 X72 1029 717 7	Munila Castruction 305-541-9771 5201 Sty 70 ST, Manul, FL	V Engineering & Consulting 786-420-5950 2929 SW 3 Avr. Mismil FL	& Consulting 5950 Memi. FL
															3	The same of
Aggr. Sun (4 Squrate Purments)	we performing presenting work including enting up exponenting work including enting up exponenting work including enting the profession and demodification with Profession for the modification with Profession and demodification with Profession including the result entire that the result entire and the programment and first field entire and other preconstruction to proceed required enterements, and other preconstruction to proceed entering the result entered in preconstruction which are paid enter a separate including the expert of permitty, which are paid enter a reprint entered in the result of permitty and the result of the entering the expert of permitty entering the expert of the entering the expert of the results of the entering the expert of the entering the entering the expert of the entering the enterin	00.000,000	00'ZEE'891S	zo too est s	s seinger s	550,000,00	SSS0,600,600 S 1,900	EZ-889/800/15 EZ-889/800/1 S		200,H75.00 S 200,H75.00	75.00 \$ 322,598.94	84865,222 2 464.84	9.84 S 770,000.00	.00 S 728,000.00		00.090,256 \$
	for all costs incurred for demolition, removal and legal lispects of existing materiols and equipment, including reaspectation to a Department facility for salvageable	\$113,090.60			1	15,000,00	3 S 00,000.00		и	- 5	64,680.00 \$ 35,787.38	8C.787,255 2 8C	3.49,400.00	00 8 49,400.00	00.000,29 s	09. <u>0</u> 00,290 8
Mar Sun	Support Complex, the Trace arms of the Clark Object could country be completely be for all piles could country be completely be former of the country of the country of the engine country of the country of the engine country of the country of the country of the country of the country of the behinded in another Questine liven) and all minchineous costs, will be paid for at the aggregaters on the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country of the country	\$80,000.00		824,730,26	624,730,26	'	s			, ,	**	6			S 125,080.0H	s 125,000,00
Aerri	For all other costs incurred in campitaling all modulic temporary are destrict benefits of a recommendation of the Wildhouse 10, including authorizing and the Wildhouse 10, including authorizing the destriction of the innerthials, explained and supplied (Scotg) thates including a regiment and supplied (Scotg) thates included in an early of the control of the state of the innerthing and including an early and the state of the innerthing and in the control of the state of the innerthing and in the control of the state of the innerthing and in the control of the state of the innerthing and in the state of the innerthing and in the state of the innerthing and in the state of the innerthing and innerthing a	8809,000,00	5920,664.00		\$ 01,397,30E \$	269,000.00	2500,000,000	06.790,072	270,067.00 S 597.	01.096,762 \$ 01.096,792	95.960,096. 2 00.03	35.000,005.88	6.58 \$ 255,600,00	00 S 255,680,00	\$ 300,000.00	300,000.00
A Supplied to the supplied to	The cill depter term is control at conspicing term in bilding to be such that the Cill attention in the cill attention in power the processing term in bilding to the cill attention in the cill atten	\$702,000.00		3,867,727,02	2 50,727,758,8 2	3 00'000'036'E		99745075CS 9976508EES	и	2,130,700,00 \$ 2,130,700,00	00.00 \$ 4,190,893.40	40 8 4,190,893,40	3.40 \$ 2.470,000.00	00 8 2,470,000,00	\$ 1,049,000.00	1,040,000.00
Asor Sun	The state of the result incurred in completing the medium. Theign electric in the new publicing industries selling, industries and statellitistics of all maturals, reprised and supplies, coordination with FFL (except these included in nonlaw (by desirate into matter included in professory of the state included in professory of the state included in the paid for at the gargants can till intendiations could, will	01.2802.00		475.260.08	s 476,260.08 S	560,000,00	s		и	00.270,731,5 8 00.270,731,500	ы	33 \$ 466,960.33	0.33 \$ 3,449,500.00	и	\$ 5,604,736.28	\$ 5,604,336.28
	Parties Shareter Utility Exemution SUD for sets because the state wat or infinite line sets building for program factorized and reads and for existing official in propasal building forty inc. Demander to prefer to 2 and tup following the factorized constant in progress of building forty inc. Demander to prefer to 2 and tup following. Contrader to pure the set and the progress of the progress of following the contrader and the progress of the set and described, will be publisfied of the supergets sum bid process.	en nen ner		, , , , , , , , , , , , , , , , , , ,	\	7. 10 Acco III	STELL DRID BIS S	· · · · · · · · · · · · · · · · · · ·	\$ 00.590.TZ		15.180.00 S 15.091.06	30,190,267	9070007272 \$ 907	00.000,177,00.00	375,000.000	\$ 175,000,00
Aggr. Sun	The subrotal of Irem Nos. I through 7, the apprepate sum of	950,000,00	\$4,869,172,30	4,436.00	\$5.504.518.50		,	8	,	8		8		וַיוֹ		58,274,336.28
ដ	Deticated Alloyance, for all costs of required permits, feet, impact for a unperfered are permits, the some impact feet, impecting it of ordered by the septimen, fact of the Scholesh, from 8, (0.43 x Substepl, from 8, 1		\$146,073.66		\$5.25.135.56		00'002'69'15	7213	117387213	\$173.862.00	00.29	90.351,9712	965	\$216,405.90		\$248,230,09
Ency allo	Contingency ellownace for unforseen conditions, minor construction changes & quantity adjustments (19% of Sab-Total)—		02 216 989 5		\$550,451.85		S564,000.IID	\$576,	5576,020.37	5579,540.00	40.00	5597,119.97	9.97	5721,353.00		\$27,433.60
المعمار	bed on Sheet C-06, is proposed building faotpolat, if ordered by the Loginary Total->		\$ 50,000.00 \$5,552,107.86		\$50,000,00	798	\$50,000.00	. ssq,000.00 \$6.559,030.17	30,17	550,000,00	00,00	\$50,000.00 \$6,797,455,66	10.00	\$8.201.288.90		\$50,000.00 \$9.400.000.00
												1	•			, -

Exit





Capital Improvements Information System Contractor Evaluations Report

Dep	Contract	<u>Type</u>	Contractor / Architect Name	<u>Date</u>	<u>Rater</u>	<u>Period</u>	<u>Rate</u>
VZ	MCC-GA-001-09	7040	LEE Construction Group, Inc.	10/6/2009	Jim Rustin	Project conclusion or closeout	<u>3.5</u>
AV	1002-078720R	7040	LEE Construction Group, Inc.	4/13/2011	David Marfisi	Project conclusion or closeout	<u>3.5</u>
FR	MDFRD-397- PAINT	7040	LEE Construction Group, Inc.	7/11/2011	Julian Fluza	Interim	3.7
WS	<u>T1462</u>	7040	LEE Construction Group, Inc.	7/24/2012	Joaquin O. Roa	Project conclusion or closeout	4.0
FR	MDFRD-397- PAINT	7040	LEE Construction Group, Inc.	9/17/2012	Jullan Fiuza	Project conclusion or closeout	<u>4.0</u>
WS	T1606-R-R	7040	LEE Construction Group, Inc.	11/28/201	2 Robert Stebbins Jr.,	Project conclusion or closeout	<u>4.0</u>
SP	2008-122.09	7040	LEE Construction Group, Inc.	2/1/2014	Pedro Roman	Completion of construction	<u>3.6</u>
ID	W130033-R	7040	LEE Construction Group, Inc.	3/17/2015	Francisco Zuloaga	Interim	<u>2,9</u>
WS	<u>T1815</u>	7040	LEE Construction Group, Inc.	4/16/2015	Joaquin O. Roa	Project conclusion or closeout	<u>4.0</u>
ws	T173 <u>9</u>	7040	LEE Construction Group, Inc.	4/22/2015	Jose Vilaboy	Completion of construction	<u>3.0</u>
WS	T1722R	7040	LEE Construction Group, Inc.	5/11/2015	Miguel Hernandez	Project conclusion or closeout	<u>3.8</u>

Evaluation Count: 11 Contractors: 1 Average Evaluation: 3.6

Exit



THIS CONTRACT, m	lade and entered	into on the	·	···.	day
of	, 20	_, by and l	between	Miami-Dade	County, Florida,
acting by and through the Of	fice of the Mayor	, party of th	ne first pa	ırt (hereinafteı	sometimes
called the "County"), and	LEE Construct	ion Group	, Inc.	, part	y of the second
part (hereinafter sometimes	called "Contracto	r");			

WITNESSETH

That the parties hereto, for and in consideration of the covenants and agreements hereinafter set forth, mutually agree as follows, to wit:

1. That the Contractor shall furnish all labor, materials and equipment and perform all work in the manner and form provided by the Contract Documents covering the Project of the County known and identified as

ALEXANDER ORR JR. WATER TREATMENT PLANT LIME KILN ELECTRICAL SWITCHGEAR BUILDING, CONTRACT NO. W-944

for the aggregate amount reflected by the Proposal, said aggregate amount being of Six Million Two Hundred Seventy Thousand One Hundred Five Dollars and Ninety One Cents (U.S. Dollars) \$6,270,105.91.

- 2. That the Contractor shall begin the work to be performed under this Contract on a day to be specified in a written order issued by the Engineer, and shall fully complete all work hereunder within the time or times stated in the Proposal.
- 3. That the County shall pay to the Contractor for the faithful performance of this Contract, in lawful money of the United States, and subject to additions and deductions as provided in the Contract Documents, the total amount of the Proposal as set forth above at the times and in a manner stated in the General Covenants and Conditions of the Contract Documents.
- 4. It is further mutually agreed that if at any time after the execution of this Contract, Surety Performance and Payment Bond, the County shall deem the surety upon such bonds to be unsatisfactory, or if for any reason such bond shall become inadequate to cover the performance of the work, the Contractor shall at its own expense, within five (5) days after the receipt of notice from the County to do so, furnish an additional bond or bonds in such form and amount and with such surety or sureties as shall be satisfactory to the County. In such event, no further payment to the Contractor shall be deemed to be due under this Contract until such new or additional security shall have been furnished in a manner and form satisfactory to the County.
- 5. The "Contract Documents" are hereby defined as the Questionnaire, the Advertisement for Bids, the Instructions to Bidders, the terms and conditions of the MCC 7360 Plan, the Quotation Form, the Certified Resolution (Proposal/Prescribed Bid Bond), the Prescribed Bid Bond, the Contract, the Surety Performance and Payment Bond, the Certified Resolution (Contract/ Surety Performance and Payment Bond), the General Terms and Conditions, the General Covenants and Conditions, the Supplemental General Conditions (if Ordinance 90-143 is applicable) including Wage and Benefit Schedules, the Special Provisions, the Specifications, the Plans, any Addenda which may be issued, the Subcontractor /Supplier Listing Form (Ordinance 97-104 as amended by Ordinance 00-30), the Reporting Subcontracting Policies and Procedures (Ordinance 98 -159), the Small Business Enterprise (SBE)

Page 1 of 3

Program Participation Provisions and Forms (if applicable), and the provisions for the following: Vendors Affidavit (Uniform County Affidavits); Bidder's (Debarment) (Ordinance 93-129); Code of Business Ethics (Ordinance 01-96); Criminal Record (Felony) (as amended by Ordinance 00-30); Community Workforce Program County Code Section 2-1701; Due Fees or Taxes Paid (Ordinance 95-178 as amended by Ordinance 00-30); Metro-Dade Employment Drug-Free Workplace (Ordinance 92-15 as amended by Ordinance 00-30); Metro-Dade Employment Family Leave Plan (Ordinance 91-142 as amended by Resolution R-183-00); Fair Wage (Ordinance 90-143 as amended by Ordinance 95-183); Mandatory Clearinghouse for Posting Notice of Job Opportunities (Resolution R-937-98 as amended by R-1145-99); Obligation (Ordinance 99-162); Office of Miami-Dade County Inspector General (IG) (if Ordinance 97-215 as amended by Ordinance 99-15 is applicable); Sworn Statement - Public Entity Crimes [Florida Statute Sect. 287.133 (3) (a)]; Change Orders; Notice to Proceed, Referenced Codes and Standards, Warranties and Guarantees, all related correspondence, field notes, logs, and other documents.

The terms and conditions of said Contract Documents are incorporated herein by reference and made a part hereof as though fully set forth herein. The Contract Documents are complementary, so that a recital in one is tantamount to a recital in all, and the Contractor specifically acknowledges that it has read and understands all of said Contract Documents.

- 6. The various indemnities of the Contractor contained in the Contract Documents indemnifying the County from liability for damages to persons or property caused by acts, omissions, or defaults in the performance of the Contract Documents shall have a monetary limitation of the larger of the following: \$1,000,000.00, or the entire amount of the Contract.
- 7. The County retains the right to audit any and all information regarding this Contract as described in the General Covenants and Conditions, Section 41 "Audit Rights and Review of Records".
- Notwithstanding and prevailing over any other provision of the Contract Documents to the contrary, the County Mayor or Mayor's designee's, may exercise the provisions of Section 2-8.2.12 (4)(d) and (e) of the Code of Miami-Dade County. Any change orders or amendments shall not exceed 10 percent of the base contract price in cumulative percentage amount; provided however, that the foregoing limitation shall not apply to any change order or amendment related to emergency actions impacting remediation, public safety, health requirements or recovery from natural disaster and the foregoing change orders and amendments shall require ratification by the Board; provided further that the County Mayor or his designee may reduce in any amount the scope and compensation payable under this Contract and grant compensable and non-compensable time extensions thereunder. Pursuant to Section 2-8,2.12 (5), the County Mayor or the County Mayor's designee's award and execution of this Contract is subject to ratification by the Board of County Commissioners. If the Mayor or the Mayor's designee's action is not ratified, and such legislative action becomes final, this Contract shall be deemed terminated without further notice. In such event, the Contractor shall not be entitled to recovery of any lost profits or other consequential or indirect damages. However, the Contractor is eligible for payment for any work done prior to failure of the ratification, in accordance with General Terms and Conditions Article 11D(1) Termination for Convenience.



IN WITNESS WHEREOF, the parties hereto have executed this Contract in four (4) counterparts, each of which shall be deemed an original Contract, all as of the day and year first hereinbefore written.

ATTEST:	Harvey Ruvin Clerk of the Board	MIAMI DADE COUNTY, FLORIDA BY ITS BOARD OF COUNTY COMMISSIONERS
Ву:	Deputy Clerk	By: Mayor
Approved as	s to Form and Legal Sufficiency	(PARTY OF THE FIRST PART)
Assistant Co Miaml-Dade	ounty Attorney Water and Sewer Department	
WHEN THE	CONTRACTOR IS A CORPORA	TION
(CORPORA	TION SEAL)	LEE Construction Group, Inc.
ATTEST		(Name of Corporation) By:
. /	cretary)	(Signature of Officer) Luis E. Enriquez
Luis E. Eni (Pri	nt or type name)	(Print or type name)
·		President
		(Official Title)
		9485 N.W. 12 Street
		Doral, FL 33172 (Address) (PARTY OF THE SECOND PART)
cor	ach to each counterpart a certifi poration authorizing the officer wh nd to do so in its behalf.	ed copy of a resolution of the Board of Directors of the signs the Contract and Surety Performance and Paymer

(OFFICIAL SEAL)

CERTIFIED RESOLUTION

Luis E. Enriquez	, the duly elected Secretary of
(Name)	
of the State of Florida, do hereby adopted and passed by a quorum o	a Corporation organized and existing under the laws certify that the following Resolution was unanimously of the Board of Directors of the said Corporation at a v and the by-laws of the said Corporation:
"IT IS HEREBY RESOLVED that	Luis E. Enriquez , the duly (Name)
elected President (Title of Officer)	of <u>LEE Construction Group, Inc.</u>
	cute and submit a <u>Contract and Surety Performance</u> e County, Florida, and the Miami-Dade Water and a certain Project entitled
LIME KILN ELEC	R JR. WATER TREATMENT PLANT TRICAL SWITCHGEAR BUILDING, ONTRACT NO. W-944
Corporation, and that the Contract,	iting as may be necessary in behalf of the said Surety Performance and Payment Bond and other all be binding upon the said Corporation as its own
I further certify that the above revised, revoked or rescinded.	e Resolution is in force and effect and has not been
Given under my hand and the of, 20 (Month) (Year)	By: Secretary Luis E. Enriquez (Print-or type name)
(SEAL)	LEE Construction Group, Inc. (Corporate Title)



COLLUSION AFFIDAVIT

(Code of Miami-Dade County Section 2-8.1.1 and 10-33.1) (Ordinance No. 08-113)

BEFOF being d	RE ME, A NOTARY PUBLIC, personally appealuly sworn states:	eared	Luis E. Enri (insert name	quez e of affiant)	who
an owr	ver 18 years of age, have personal knowledge of ner, officer, director, principal shareholder and/o of this contract.				
I state t	that the bidder of this contract:				
⊠ on	is not related to any of the other parties bidding the contractor's proposal is genuine and not sha on behalf of any person not therein named, an indirectly, induced or solicited any other propose person, firm, or corporation to refrain from prop any manner sought by collusion to secure to the proposer.	am or d that er to proposing	collusive or n the contract ut in a sham , and that th	nade in the int or has not, di proposal, or a e proposer ha	terest or rectly or ny other as not in
<u>OR</u>					
	is related to the following parties who bid in the below:	solicita	ation which a	re identified a	nd listed
	· · · · · · · · · · · · · · · · · · ·		,		
			, , , , , , , , , , , , , , , , , , , 		
contract compector contract eviden prepara proposindirect parent owners	Any person or entity that fails to submit this ct award. In the event a recommended contitive solicitation its bid shall be presumed to ctor shall be ineligible for award unless that prece as to the extent of ownership, control and mation and submittal of such bids or proposals, sers or the principals, corporate officers, and met ownership interest in another bidder or propose company or the principals thereof of one (1) bid ship interest in another bidder or proposer for to be collusive shall be rejected.	tractor to be esump anage Rela anage er for ider o	Identifies recollusive are collusive are col	elated parties and the recome and the recome a related partie and the mean bie which have a a reement or in ave a direct or	s in the imended itation of es in the dders or direct or which a r indirect
Ву:		Ap	ril 24	20	0_18
Si	gnature of Affiant	-	Date		
	uis E. Enriquez - President rinted Name of Affjant and Title			8 / 4 / 8 /	
	EE Construction Group, Inc.		•	reet Doral, FL	
	rinted Name of Firm		ress of Firm		

Page 1 of 2

He/She is personally known to me or has pre as identification.	esentedType of identification
pere M. amari	FF 240625
Signature of Notary	Serial Number
Irene M. Amaro	07/26/2019
Print or Stamp Name of Notary	Expiration Date
Notary Public State of Florida	Notary Public State of Floride Irene M Amaro My Commission FF 240625 Expires 07/26/2019

MIAMIDADE

Miami-Dade County

VENDOR AFFIDAVITS FORM

(Uniform County Affidavits)

Internal Services Department (ISD) Procurement Management Services Division Vendor Services Section

111 NW 1* Street, Suite 1300, Miami, Florida 33128-1974 Telephone: 305-375-5773

www.miamidade.gov/procurement

The completion of the Vendor Affidavits Form allows vendors to comply with affidavit requirements outlined in Section 2-8.1 of the Code of Miami-Dade County. Vendors are required to have a complete Vendor Registration Package on file, including required affidavits, prior to the award of any County contract. It is the vendor's responsibility to keep all affidavit information up to date and accurate by submitting any updates to the ISD, Procurement Hanagement Services Division, Vendor Services Section.

FEDERAL EMPLOYER IDENTIFICATION NUMBER (FEIN)

In order to establish a file for your firm, you must enter your firm's FEIN. This number becomes your "County Vendor Number". Please enter your Federal Employee Identification Number (FEIN) or If none, then enter the owner's Social Security Number (SSN).

FFT	N
	FEI

14-1984840

NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS)

The North American Industry Classification System (NAICS) is the standard used by the federal statistical agencies in classifying business establishments for the purpose of collecting, analyzing and publishing statistical data related to the U.S. business economy.

NAICS Code

236220

EXHIBIT

TION 2: VENDOR AFFIDAVITS FORM ()	pages 5-8)			
LEE Construction Group, Inc.				Samuel Control
A) Name of Entity, Individual(s), Partners or Corporati	οπ	B) Doing Business	As (If same as line A, lea	ve blank)
9485 NW 12 Street	Doral	FL	Miami-Dade	33172
Street Address (P.O. Box Number is not permitted)	City	State (U.S.A.)	Country	Zip Code

1. MIAMI-DADE COUNTY OWNERSHIP DISCLOSURE AFFIDAVIT

(Sec. 2-8.1 of the Miami-Dade County Code)

Firms registered to do business with Miami-Dade County, shall require the person contracting or transacting such business with the County to disclose under oath his or her full legal name, and business address. Such contract or transaction shall also require the disclosure under oath of the full legal name and business address of all individuals having any interest (legal, equitable, beneficial or otherwise) in the contract other than subcontractors, materialmen, suppliers, laborers or lenders. Post office box addresses shall not be accepted hereunder. If the contract or business transaction is with a corporation the foregoing information shall be provided for each officer and director and each stockholder holding, directly or indirectly, five (5) percent or more of the outstanding stock in the corporation. If the contract or business transaction is with a partnership, the foregoing information shall be provided for each partner. If the contract or business transaction is with a trust, the foregoing information shall be provided for the trustee and each beneficiary of the trust. The foregoing disclosure requirements shall not apply to contracts with publicly-traded corporations, or to contracts with the United States or any department or agency thereof, the State or any political subdivision or agency thereof, or any municipality of this State. Use duplicate page if needed for additional names.

If no officer, director or stockholder owns (5%) or more of stock, place write "Nane" below.

PRINCIPALS		<u> </u>										_
FULL LEG	AL NAMÉ			TITLE	AD	DRES	S					
Luis E. Enrique	Z	F	reside	nt 9850 SW 69 Court	Miar	ni,	FL 3	315	6			
												_
		-			<u></u>							_
												\dashv
OWNERS						-	CHECK	BO)	(ES B	ROW	,	\exists
					GEN	DER		RA	CE/	ETHN	спү	
FULL LEG	AL NAME	TITLE	% 01 0475598	ADDRESS	M	F	White	Black	Hispanic	Asian/Pacifi c falander	Native American/ Alaskan Native	Other
Luis E. Enriquez	Z	Owner	100	9850 SW 69 Court Miami, FL 33156	Х				х			
					_		<u> </u>	Ш				
			<u> </u>		ļ		<u> </u>	\sqcup				_
If a percentage of the fi	inn k owned by a public	y traded corpo	ration or b	y another corporation, indicate below in the space "Other Corp	koratia.	اريم. بريم	L	<u> _</u>				
OTHER CORPOR			% or ownser									
			 		1	ļ	 	\sqcup				
		l .	<u> </u>					نــــــــــــــــــــــــــــــــــــــ		L		

2. MIAMI-DADE COUNTY EMPLOYMENT DISCLOSURE AFFIDAVIT

(County Ordinance No. 90-133, amending Section 2.8-1(d)(2) of the Miami-Dade County Code)

The following information is for compliance with all items in the aforementioned Section:

Does your firm have a collective bargaining agreement with its employees?

2. Does your firm provide paid health care benefits for its employees?

Yes X

Provide a current breakdown (number of persons) in your firm's work force indicating race, national origin and gender.

•	NUMBER OF	EMPLOYEES	7
A Asset (***********************************	Males	Eemales	-
White	7	2	┪
Black	2		7
Hispanic	27	3	7
Asian/Pacific Islander			7
Native American/Alaskan Native			7
Other			7
Total Number of Employees	36	5	41
			Total Employees

3. MIAMI-DADE COUNTY EMPLOYMENT DRUG-FREE WORKPLACE CERTIFICATION

(Section 2-8.1.2(b) of the Miami- Dade County Code)

All persons and entities that contract with Mlami-Dade County are required to certify that they will maintain a drug-free workplace and such persons and entities are required to provide notice to employees and to impose sanctions for drug violations occurring in the workplace.

in compliance with Ordinance No. 92-15 of the Code of Miami-Dade County, the above named firm is providing a drug-free workplace. A written statement to each employee shall inform the employee about:

- 1. Danger of drug abuse in the workplace
- 2. The firms' policy of maintaining a drug-free environment at all workplaces
- 3. Availability of drug counseling, rehabilitation and employee assistance programs
- 4. Penalties that may be imposed upon employees for drug abuse violations

The firm shall also require an employee to sign a statement, as a condition of employment that the employee will abide by the terms of the drug-free workplace policy and notify the employer of any criminal drug conviction occurring no later than five (5) days after receiving notice of such conviction and impose appropriate personnel action against the employee up to and including termination. Firms may also comply with the County's Drug Free Workplace Certification where a person or entity is required to have a drug-free workplace policy by another local, state or federal agency, or maintains such a policy of its own accord and such policy meets the intent of this ordinance.

4. MIAMI-DADE COUNTY DISABILITY AND NONDISCRIMINATION AFFIDAVIT

(Article 1, Section 2-8.1.5 Resolution R182-00 Amending R-385-95 of the Miami-Dade County Code)

Firms transacting business with Miami-Dade County shall provide an affidavit indicating compliance with all requirements of the Americans with Disabilities Act (A.D.A.).

I, state that this firm, is in compliance with and agrees to continue to comply with, and assure that any subcontractor, or third party contractor shall comply with all applicable requirements of the laws including, but not limited to, those provisions pertaining to employment, provision of programs and services, transportation, communications, access to facilities, renovations, and new construction.

The American with Disabilities Act of 1990 (A.D.A.), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. Sections 225 and 611 Including Titles I, II, III, IV and V.

The Rehabilitation Act of 1973, 29 U.S.C. Section 794

The Federal Transit Act, as amended, 49 U.S.C. Section 1612

The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631

t, hereby affirm that I am in compliance with the below sections:

Section 2-10.4(4)(a) of the Code of Miami-Dade County (Ordinance No. 82-37), which requires that all properly licensed architectural, engineering, landscape architectural, and land surveyors have an affirmative action plan on file with Miami-Dade County.

Section 2-8.1.5 of the Cade of Miami-Dade County, which requires that firms that have annual gross revenues in excess of five (5) million dollars have an affirmative action plan and procurement policy on file with Miami-Dade County, Firms that have a Board of Directors that are representative of the population make-up of the nation may be exempt.



5. MIAMI-DADE COUNTY DEBARMENT DISCLOSURE AFFIDAVIT

(Section 10,38 of the Mlami-Dade County Code)

Firms wishing to do business with Miami-Dade County must certify that its contractors, subcontractors, officers, principals, stockholders, or affiliates are not debarred by the County before submitting a bid.

I, confirm that none of this firms agents, officers, principals, stockholders, subcontractors or their affiliates are debarred by Miaml-Dade County.

6. MIAMI-DADE COUNTY VENDOR OBLIGATION TO COUNTY AFFIDAVIT

(Section 2-8.1 of the Miami-Dade County Code)

Firms wishing to transact business with Miami-Dade County must certify that all delinquent and currently due fees, taxes and parking tickets have been paid and no individual or entity in arrears in any payment under a contract, promissory note or other document with the County shall be allowed to receive any new business.

I, confirm that all delinquent and currently due fees or taxes including, but not limited to, real and personal property taxes, convention and tourist development taxes, utility taxes, and Local Business Tax Receipt collected in the normal course by the Miami-Dade County Tax Collector and County issued parking tickets for vehicles registered in the name of the above firm, have been paid.

7. MIAMI-DADE COUNTY CODE OF BUSINESS ETHICS AFFIDAVIT

(Article 1, Section 2-8.1(i) and 2-11(b)(1) of the Miami-Dade County Code through (6) and (9) of the County Code and County Ordinance No 00-1 amending Section 2-11.1(c) of the County Code)

Firms wishing to transact business with Miami-Dade County must certify that it has adopted a Code that complies with the requirements of Section 2-8.1 of the County Code. The Code of Business Ethics shall apply to all business that the contractor does with the County and shall, at a minimum; require the contractor to comply with all applicable governmental rules and regulations.

I confirm that this firm has adopted a Code of business ethics which complies with the requirements of Sections 2-8.1 of the County Code, and that such code of business ethics shall apply to all business that this firm does with the County and shall, at a minimum, require the contractor to comply with all applicable governmental rules and regulations.

8. MIAMI-DADE COUNTY FAMILY LEAVE AFFIDAVIT

(Article V of Chapter 11, of the Miami-Dade County Code)

Firms contracting business with Miami-Dade County, which have more than fifty (50) employees for each working day during each of twenty (20) or more work weeks in the current or preceding calendar year, are required to certify that they provide family leave to their employees.

Firms with less than the number of employees indicated above are exempt from this requirement, but must indicate by letter (signed by an authorized agent) that it does not have the minimum number of employees required by the County Code.

I confirm that if applicable, this firm compiles with Article V of Chapter 11 of the County Code, which requires that firms contracting business with Miami-Dade County which have more than fifty (50) employees for each working day during each of twenty (20) or more work weeks in the current or preceding colendar year are required to certify that they provide family leave to their employees.

9. MIAMI-DADE COUNTY LIVING WAGE AFFIDAVIT

(Section 2-8.9 of the Miami-Dade County Code)

All applicable contractors entering into a contract with the County shall agree to pay the prevailing living wage required by this section of the County Code.

I confirm that If applicable, this firm complies with Section 2-8.9 of the County Code, which requires that all applicable employers entering a contract with Miami-Dade County shall pay the prevailing living wage required by the section of the County Code.

10. MIAMI-DADE COUNTY DOMESTIC LEAVE AND REPORTING AFFIDAVIT

(Article 8, Section 11A-60 - 11A-67 of the Miami-Dade County Code)

Firms wishing to transact business with Miami-Dade County must certify that it is in compliance with the Domestic Leave Ordinance.

I confirm that If applicable, this firm complies with the Domestic Leave Ordinance. This ordinance applies to employers that have, in the regular course of business, fifty (50) or more employees working in Miami-Dade County for each working day during the current or preceding calendar year.

AFFIRMATION

I, being duly swam, do attest under penalty of perjury that the entity is in compliance with all requirements outlined in these Miami-Dade County Vendor Affidavits. I also attest that I will comply with and keep current all statements sworn to in the above affidavits and registration application. I will notify the Miami-Dade County, Vendor Services Section immediately if any of the statements attested hereto are no longer valid. April 24, 2018 (Signature of Affiant) (Date) Luis E. Enriquez - President Printed Name of Afflant and Title **NOTARY PUBLIC INFORMATION** Notary Public -Miami-Dade Florida State of: State County of April 24th SUBSCRIBED AND SWORN TO (or affirmed) before me this day of Luis E. Enriquez He or she is personally known to me \boxtimes Or has produced identification Type of Identification Produced Notary Public State of Florida FF 240625 Irene M Amaro My Commission FF 240625 (Serial Number) Signature of Notary Public Expiras 07/26/2019 07/26/2019 Irene M. Amaro Print or Stamp of Notary Public Expiration Date Notory Public Seal (When applicable)



MIAMI DADE COUNTY

Small Business Development Firm History Report

From: 04/09/2013 To: 04/09/2018

PRIMES

										EXHIE	
PRIMES											OBORG210 E
		\$116,494.54	\$115,494.54	70 SECOLO 19-25	\$28,311.60	\$28,311.60	Store Control	S0000	\$1,449,360.00	\$1,449,360.00	
		08/16/2013	l	richtezera ⁿ A	10/15/2013	1	Electronic)		03/07/2014	l	
		NO MEASURE		An MEKSURE	NO MEASURE		SSTASIDEASBERION.		SET ASIDE CSBE 100%		
INC.	10.5	1 PHT			1 JM		WESTER USEN THE STATION BASE	Chings one at the DEC 12 Berry 12 at the day	1 ID 5, EXTERIOR PAINTING AND		
	Doral, r.L. 3311 z-ouco	* ITB 08-5050 GC-01(559913) JMT APARTMENTS MOLD REMEDIATION		igabor SEEF PSGIGOZA INCTOFFICE NOLDARENCE BATTON INCTOFFICE TO THE TRANSPORT OF THE TRANSP	X * ITB 08-5050 GC-01/ 5951S0 JMT OFFICES ABATEMENT 5901 3107.01 ADDITIONAL MOLD SCOPE		18/0 (1815) The Control of the Contr	Charles Carlos C	1 OTV (NORTH & SOUTH) BUILDINGS, RE-ROOFING, EXTERIOR PAINTING AN WATERPROOFING		Indicates closed or exmitted confracts
FIRM NAME:		* ITB 08-50 JMT.			* ITB 08-60				* RPQ NO. OTV WAT		terilizat +

Indicates closed or expired contracts
 Disclaimer: Payments shown may not reflect current information

Monday, April 9, 2018

Page 1

MIAMI DADE COUNTY

Small Business Development Firm History Report

From: 04/09/2013 To: 04/09/2018

PRIMES

FIRM NAME: LEE CONSTRUCTION GROUP, INC. 9485 NW 12th St Doral, FL 33172-0000

\$15,094.72 \$170,499.99 \$155,405.27 09/22/2014 SET ASIDE CSBE 100% ξ JAN-19-16 Change Order# JNIMC PNEUMATIC TUBE * TB 08-5060 GC-01(726256)

SET ASIDE CSBE 100% H

JSCH CEP NOISE REDUCTION PROJECT

* ITB 08-6050 GC-01(722118)

09/30/2014

Indicates closed or expired contracts
 Disclaimer. Payments shown may not reflect current information

Page 2

DBDR0210_E v.20150827

DEPARTMENT OF

MIAMI DADE COUNTY

Small Business Development Firm History Report

From: 04/09/2013 To: 04/09/2018

PRIMES

FIRM NAME: LEE CONSTRUCTION GROUP, INC. 9485 NW 12th St Doral, FL 33172-0000

ALCO DE SE										
* 13-11538 GC-01A (842503)			-	PHT	GOAL CSBE 25%	05/28/2015	\$259,325.66			
REHAB 1ST FLOOR REFURBISHMENT Change (EFURBISHMENT Change Order#	- -	OCT-16-15	0 days			\$99,218.02	٠.		
	Change Order #	8	FEB-17-16	0 days			\$13,793.42 \$372,337.10			
						SACALISM CONTRACTOR OF				
** 13-1158 GC-014(BB)9277 - IMH HIGHLANDPROFESSIONAL BUILDING 24D TEGONANEDIGALSON	CENCINATE TANGUESE		ORNEDICAL SUIT	S	GO'ALCSBE 76:18%	4892115-1	\$1947 945331 G. 1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-			
	# Japan Super		11.11.52.76				0.00\$			
	Change Order	50	X025	0 20			\$1200 437.41			
							AND THE PROPERTY OF THE PROPER			
* 13-11538 GC-01A (922515)	æ		۴	H	MAKE_UP GOAL CSBE 18.21%	11/11/2015	\$449,280.70			
JMT 7TH AND 8TH PL	JMT 7TH AND 8TH PLOOR RESTROOMS RENOVATIONS	VATIO	KS.		GOAL CSBE 28.69%				. ,	
3	Change Order#	-	FEB-08-16				\$16,278.87		ı	
7	Change Order#	8	MAY-16-16	0 days	ía.	ļ	\$4,894.53			

FISHERS GOOD AND TOTAL STATES TO THE STATES OF THE STATES

MOSE AND THE EAST OF THE STATE
.

indicates closed or expired contracts
 Disclaimer. Payments shown may not reflect current information

Monday, April 9, 2018

Ç ec c

Page 3

Ver: 1

DBDR0210_E v.20150827

MIAMI DADE COUNTY

Small Business Development Firm History Report

From: 04/09/2013 To: 04/09/2018

PRIMES

THE FORL CSBE 62.41% 0 0. SAR MEDICINE ENABLING Change Order # 1 APR-14-17 0 days Change Order # 1 APR-14-17 0 days OLEAR MEDICINE ENABLING THE PHT GOAL CSBE 12.5% ATIONS THE PHT GOAL CSBE 12.5% (ATIONS THE PHT GOAL CSBE 12.5% ATIONS THE PHT GOAL CSBE 12.5% (ATIONS THE PHT GOAL CSBE 12.5% (ATIONS THE PHT GOAL CSBE 12.5% (ATIONS THE PHT GOAL CSBE 12.5% (ATIONS) THE PHT GOAL CSBE 35.97%	FIRM NAME: LEE CONSTRUCTION GROUP, INC. 9485 NW 12th St Doral, FL 33172-0000					- LAURES
CLEAR MEDICINE ENABLING CLEAR MEDICINE ENABLING Change Order # 1 APR-14-17 0 days CLEAR MEDICINE ENABLING CLEAR MEDICINE ENABLING CLEAR MEDICINE ENABLING TO PHT GOAL CSBE 12.5% CAZ21/2017 TO PHT GOAL CSBE 12.5% CAZ21/2017 TO PHT GOAL CSBE 12.5% CAZ21/2017 TO PHT GOAL CSBE 12.5% CAZ31/2017 TO PHT GOAL CSBE 55.97% OPINICS Order # 1 APR-14-13 ABV-21-17 TO PHT GOAL CSBE 55.97% OPINICS OF ARCHITECTURE TO PHT GOAL CSBE 55.97% OPI	44.			Wighter Co.		
Change Order # 1 APR-14-17 0 days CLEATIONS ATTIONS ATTIONS ATTIONS ATTIONS A PHT GOAL CSBE 12.5% C2Z1/Z017 A PHT GOAL CSBE 35.97% 08/30/2017 A PHT GOAL CSBE 35.97% 08/30/2017	() () () () EAR MEDICINE ENABLING	1 PHT	GOAL CSBE 62.41%	08/01/2018	\$206,072.85	
CHÉAR MEISTEAN E BABTE SE. CHÁIGE CHAIR E BABTE SE. CHÁIGE CHAIR E BABTE SE. CHÁIGE CHAIR E BABTE SE. ATIONS ATIONS CHAIR E BABTE SE. CHAIR			· w		\$0.00 \$206,072.85	
### GOAL CSBE 12.5%	SKEHANG HAVIALING SKETT GIVEN	## ###################################	ICONICSBEBTASE	28.02.22016	62.029 19053	
ATIONS ACTIONS TO PHT GOAL CSBE 12.5% C22212017 Change different Through Birty Of days Change of the Care Care State State Care State	Charge Grains A. AFASS	7 0 de			\$000 \$307\$5078	
Ownton's Charge order# 3 DUN 2017 PHT GOAL CSSE 35.97% 08/30/2017	 公司等所的的終刊を認定的的中央のおきのは、 13-11538 GC-01A (1123487) nvT aTH ST COR PENOVATIONS 	1 PHT	GOAL CSBE 12.5%	7102112720	\$87,324.79	
Ochanols Change order# 3 countains order The GOAL CSBE 35.97% 08/30/2077				ļ	\$87,324.79	
2 W.M. 30 M. B. GONE CSUE 35.97% 08/30/2017	S,Columboo		GOAL ESTE Abidza	0.04405/2017	187. 186. 187. 187. 187. 187. 187. 187. 187. 187	
1 PHT GOAL CSBE 35.97% 08/30/2017	a N P				SPE COLUMN 19	
		PHI PHI	GOAL CSBE 35.97%	08/30/2017	\$285.94F.94 \$100.07 \$100.712.07	

RETAIL PHARMACY BUILDOUT

13-11538 GC-01A (1224011)

* Indicates closed or expired confracts
Disclaimer. Payments shown may not reflect current information

Monday, April 9, 2018

Page 4

Ver: 1

DBDR0210_E v20150627

MIAMI DADE COUNTY

Small Business Development Firm History Report

From: 04/09/2013 To: 04/09/2018

PRIMES

FIRM NAME: LEE CONSTRUCTION GROUP, INC. 9485 NW 12th St Doral, FL 33172-0000

DBDR0210_E v.20150827

Page 5

* Indicates closed or expired contracts
Disclaimer. Payments shown may not reflect current information

Monday, April 9, 2018

Ver: 1

TO:	Honorable Chairman Esteban L. Bovo, Jr. and Members, Board of County Commissioners	DATE:	October 2, 2018
FROM:	Abigail Price-Williams County Attorney	SUBJECT:	Agenda Item No. 8(0)(2)
Pl	ease note any items checked.		
	"3-Day Rule" for committees applicable if	raised	
	6 weeks required between first reading an	d public hearing	5
	4 weeks notification to municipal officials hearing	required prior t	o public
	Decreases revenues or increases expenditu	res without bala	ancing budget
	Budget required		
	Statement of fiscal impact required		
	Statement of social equity required		
	Ordinance creating a new board requires or report for public hearing	detailed County	Mayor's
	No committee review		
	Applicable legislation requires more than a 3/5's, unanimous) to approve	a majority vote	(i.e., 2/3's,
	Current information regarding funding some balance, and available capacity (if debt is c		

Approved	 ٠.	 <u>Mayor</u>		Agenda It	em No.	8(0)(2)
Veto				10-2-18		
Override						
	•		*			
			-			

RESOLUTION NO.

CONTRACT AWARD APPROVING Α RESOLUTION RECOMMENDATION BETWEEN LEE CONSTRUCTION GROUP, INC. AND MIAMI-DADE COUNTY, CONTRACT NO. W-944, FOR A CONSTRUCTION PROJECT ENTITLED: ALEXANDER ORR JR. WATER TREATMENT PLANT LIME KILN ELECTRICAL SWITCHGEAR BUILDING, WITH A TOTAL COMPENSATION AMOUNT OF \$6,270,105.91 AND A CONTRACT TERM OF 330 DAYS; TOTAL MAYOR OR COUNTY AUTHORIZING THE COUNTY MAYOR'S DESIGNEE TO EXECUTE CONTRACT NO. W-944 AND TO EXERCISE THE PROVISIONS CONTAINED THEREIN

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board hereby approves a contract award recommendation for Contract No. W-944 between Lee Construction Group, Inc. and Miami-Dade County for a project entitled: Alexander Orr Jr. Water Treatment Plant Lime Kiln Electrical Switchgear Building, in the total compensation amount of \$6,270,105.91 with a total contract term of three hundred thirty days (330) days, in substantially the form attached hereto and made a part hereof. The Board also authorizes the County Mayor or County Mayor's designee to execute Contract No. W-944 for and on behalf of Miami-Dade County, Florida, and to exercise the provisions contained therein.

The foregoing resolution was offered by Commissioner who moved its adoption. The motion was seconded by Commissioner and upon being put to a vote, the vote was as follows:

Agenda Item No. 8(0)(2) Page No. 2

Esteban L. Bovo, Jr., Chairman Audrey M. Edmonson, Vice Chairwoman

Daniella Levine Cava

Jose "Pepe" Diaz

Sally A. Heyman

Eileen Higgins

Barbara J. Jordan

Joe A. Martinez

Jean Monestime

Dennis C. Moss

Rebeca Sosa

Sen, Javier D. Souto

Xavier L. Suarez

The Chairperson thereupon declared this resolution duly passed and adopted this 2nd day of October, 2018. This resolution shall become effective upon the earlier of (1) 10 days after the date of its adoption unless vetoed by the County Mayor, and if vetoed, shall become effective only upon an override by this Board, or (2) approval by the County Mayor of this resolution and the filing of this approval with the Clerk of the Board.

MIAMI-DADE COUNTY, FLORIDA BY ITS BOARD OF COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By: Deputy Clerk

Approved by County Attorney as to form and legal sufficiency.

Henry N. Gillman

THIS CONTRACT,	made and entered into on the	day
of	_, 20, by and between Mi	ami-Dade County, Florida
acting by and through the C	Office of the Mayor, party of the first part (hereinafter sometimes
called the "County"), and _	LEE Construction Group, Inc.	, party of the second
part (hereinafter sometimes	s called "Contractor");	
	WITHEODETH	

WITNESSETH

That the parties hereto, for and in consideration of the covenants and agreements hereinafter set forth, mutually agree as follows, to wit:

 That the Contractor shall furnish all labor, materials and equipment and perform all work in the manner and form provided by the Contract Documents covering the Project of the County known and identified as

ALEXANDER ORR JR. WATER TREATMENT PLANT LIME KILN ELECTRICAL SWITCHGEAR BUILDING, CONTRACT NO. W-944

for the aggregate amount reflected by the Proposal, said aggregate amount being of Six Million Two Hundred Seventy Thousand One Hundred Five Dollars and Ninety One Cents (U.S. Dollars) \$6,270,105.91.

- 2. That the Contractor shall begin the work to be performed under this Contract on a day to be specified in a written order issued by the Engineer, and shall fully complete all work hereunder within the time or times stated in the Proposal.
- 3. That the County shall pay to the Contractor for the faithful performance of this Contract, in lawful money of the United States, and subject to additions and deductions as provided in the Contract Documents, the total amount of the Proposal as set forth above at the times and in a manner stated in the General Covenants and Conditions of the Contract Documents.
- 4. It is further mutually agreed that if at any time after the execution of this Contract, Surety Performance and Payment Bond, the County shall deem the surety upon such bonds to be unsatisfactory, or if for any reason such bond shall become inadequate to cover the performance of the work, the Contractor shall at its own expense, within five (5) days after the receipt of notice from the County to do so, furnish an additional bond or bonds in such form and amount and with such surety or sureties as shall be satisfactory to the County. In such event, no further payment to the Contractor shall be deemed to be due under this Contract until such new or additional security shall have been furnished in a manner and form satisfactory to the County.
- 5. The "Contract Documents" are hereby defined as the Questionnaire, the Advertisement for Bids, the Instructions to Bidders, the terms and conditions of the MCC 7360 Plan, the Quotation Form, the Certified Resolution (Proposal/Prescribed Bid Bond), the Prescribed Bid Bond, the Contract, the Surety Performance and Payment Bond, the Certified Resolution (Contract/ Surety Performance and Payment Bond), the General Terms and Conditions, the General Covenants and Conditions, the Supplemental General Conditions (if Ordinance 90-143 is applicable) including Wage and Benefit Schedules, the Special Provisions, the Specifications, the Plans, any Addenda which may be issued, the Subcontractor /Supplier Listing Form (Ordinance 97-104 as amended by Ordinance 00-30), the Reporting Subcontracting Policies and Procedures (Ordinance 98 -159), the Small Business Enterprise (SBE) W-944

43

Program Participation Provisions and Forms (if applicable), and the provisions for the following: Vendors Affidavit (Uniform County Affidavits); Bidder's (Debarment) (Ordinance 93-129); Code of Business Ethics (Ordinance 01-96); Criminal Record (Felony) (as amended by Ordinance 00-30); Community Workforce Program County Code Section 2-1701; Due Fees or Taxes Paid (Ordinance 95-178 as amended by Ordinance 00-30); Metro-Dade Employment Drug-Free Workplace (Ordinance 92-15 as amended by Ordinance 00-30); Metro-Dade Employment Family Leave Plan (Ordinance 91-142 as amended by Resolution R-183-00); Fair Wage (Ordinance 90-143 as amended by Ordinance 95-183); Mandatory Clearinghouse for Posting Notice of Job Opportunities (Resolution R-937-98 as amended by R-1145-99); Obligation (Ordinance 99-162); Office of Miami-Dade County Inspector General (IG) (If Ordinance 97-215 as amended by Ordinance 99-15 is applicable); Sworn Statement - Public Entity Crimes [Florida Statute Sect. 287,133 (3) (a)]; Change Orders; Notice to Proceed, Referenced Codes and Standards, Warranties and Guarantees, all related correspondence, field notes, logs, and other documents.

The terms and conditions of said Contract Documents are incorporated herein by reference and made a part hereof as though fully set forth herein. The Contract Documents are complementary, so that a recital in one is tantamount to a recital in all, and the Contractor specifically acknowledges that it has read and understands all of said Contract Documents.

- 6. The various indemnities of the Contractor contained in the Contract Documents indemnifying the County from liability for damages to persons or property caused by acts, omissions, or defaults in the performance of the Contract Documents shall have a monetary limitation of the larger of the following: \$1,000,000.00, or the entire amount of the Contract.
- 7. The County retains the right to audit any and all information regarding this Contract as described in the General Covenants and Conditions, Section 41 "Audit Rights and Review of Records".
- Notwithstanding and prevailing over any other provision of the Contract Documents to the contrary, the County Mayor or Mayor's designee's, may exercise the provisions of Section 2-8.2.12 (4)(d) and (e) of the Code of Miami-Dade County. Any change orders or amendments shall not exceed 10 percent of the base contract price in cumulative percentage amount; provided however, that the foregoing limitation shall not apply to any change order or amendment related to emergency actions impacting remediation, public safety, health requirements or recovery from natural disaster and the foregoing change orders and amendments shall require ratification by the Board; provided further that the County Mayor or his designee may reduce in any amount the scope and compensation payable under this Contract and grant compensable and non-compensable time extensions thereunder. Pursuant to Section 2-8.2.12 (5), the County Mayor or the County Mayor's designee's award and execution of this Contract is subject to ratification by the Board of County Commissioners. If the Mayor or the Mayor's designee's action is not ratified, and such legislative action becomes final, this Contract shall be deemed terminated without further notice. In such event, the Contractor shall not be entitled to recovery of any lost profits or other consequential or indirect damages. However, the Contractor is eligible for payment for any work done prior to failure of the ratification, in accordance with General Terms and Conditions Article 11D(1) Termination for Convenience.

44

IN WITNESS WHEREOF, the parties hereto have executed this Contract in four (4) counterparts, each of which shall be deemed an original Contract, all as of the day and year first hereinbefore written.

(OFFICIAL S	EAL)	
ATTEST:	Harvey Ruvin Clerk of the Board	MIAMI DADE COUNTY, FLORIDA BY ITS BOARD OF COUNTY COMMISSIONERS
Ву:	Deputy Clerk	By: Mayor (PARTY OF THE FIRST PART)
Approved as	to Form and Legal Sufficience	cy
	ounty Attorney Water and Sewer Departmer	pt
WHEN THE	CONTRACTOR IS A CORPO	DRATION
ATTEST (See	TION SEAL) Cretary) riquez mt-or type partie)	(Name of Corporation) By: (Signature of Officer) Luis E. Enriquez (Print or type name) President (Official Title) 9485 N.W. 12 Street
cor	poration authorizing the office nd to do so in its behalf.	Doral, FL 33172 (Address) (PARTY OF THE SECOND PART) Pertified copy of a resolution of the Board of Directors of the er who signs the Contract and Surety Performance and Payment