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Miami Dade Corrections and Rehabilitations (MDCR) requests that you evaluate Project No MDCR 2021-002 
Architectural Services for MDCR Master Plan Replacement Jail- Site 2 included in the Countywide 
Infrastructure Investment Program (CIIP) to assign Small Business Enterprise (SBE) measures, to proceed 
with the advertisement and subsequent bidding of the project. 

 
BACKGROUND: The County will build a new modern humane facilities, at Metro West Detention Center 
(next to the existing Facility) that will house no more than 2,000 people in total—This is part of a once in many 
generations opportunity to build a more humane justice system that includes facilities grounded in dignity and 
respect, offering better connections to and space for families, attorneys, courts, medical and mental health 
care, education, therapeutic programming and service providers. The facilities must provide for effective and 
tailored programming, appropriate housing for those with medical, behavioral, and mental health needs, and 
an opportunity for a more stable reentry into the community. 
The new facility must realize these values through innovative and high-quality design that will foster safety 
and wellbeing through normalized environments for all those who interact with the facilities. Such high-quality 
design practices must also provide for the new facilities to be built efficiently and cost-effectively to achieve 
the County’s functional objectives and do so as expeditiously as possible in order to meet the County’s goal of 
closing Pre-Trial Detention Center as soon as possible. 

 
PROJECT DESCRIPTION:  
Basic Services 

 

Phase I - Preliminary 

Needs Assessment – Assess the current Metro West Detention Center jail facility for seamless integration 
with the construction of a new complex. The upcoming complex design will include a jail facility designed to 
house 2000 inmates, with cell configurations that include individual cells for segregation and multiple 
occupancy cells that are proportional to the jail population’s genders and custody levels. The configuration 
should consider configuration needs across the entire jail system, not just the new facility. Additionally, the 
facility will offer medical services for urgent care, support services, and parking facilities for both employees 
and visitors, as well as 3 (Three) Video Court Rooms. All designs must comply with the specifications 
outlined in the Florida Model Jail Standards.  

 
 

Date: 

 
 
March 25, 2024 

  

 
To: 

 
Gary Hartfield, Director 
Small Business Development Division 
Internal Services Department 
 
 

  

From: Eugenio Raposo CM3 
Construction Management Division 
Department of Corrections and Rehabilitations 

  

Subject: Request for Review of Measures for Architectural Services for Proposed County 
Jail facility. Site 2 Project No. MDCR 2021-002 
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Floor Plan/Rendering – conceptual design and estimated costs for a facility floor plan and rendering of a 
new jail facility. 

 
 

Phase II – Design and Construction 

Develop a functional program and a space program of the project that includes plans for 
communication/network requirements and present to Miami Dade County for review. 

Develop complete schematic design documents for MDCR Construction’s team approval including 
drawings/plans of the site and proposed building with an updated cost estimate. Design shall include 
consultation with County’s representative in preparation of schematic floor plan incorporating owner 
requirements, preparing preliminary cost estimates, advising owner, preparation of final plans and 
specifications that conform to Florida Model Jail Standards and any recommendations applicable to State 
and Local building codes, and final detailed line-item project cost estimates. Project design shall include 
geotechnical services required for design, proposal evaluations and recommendations as well as 
construction inspection. 

 
Prepare detail design documents for MDCR Construction’s team approval including detailed and 
sophisticated drawings of the entire project – site master plan and all engineering features of the building 
with an updated cost estimate of capital and operational funding. 

 
Develop construction plans/drawings and specifications for final MDCR Construction’s team approval. 
Prepare construction documents and specifications required for the bidding and construction 
process. When required these shall be done in concert with the Department of Corrections and 
Rehabilitation’s guidance. This phase shall include a final cost estimate. 

Bidding – Develop construction bid documents, assist in preparation of the notice to bidders, distribution 
of specifications to prospective bidders, meeting with bidders and assistance in reviewing proposals and 
qualifications of bidders, and making a recommendation of Award of the construction contract. 

 
Permits - Assist with the government approval process and obtain permits from all regulatory agencies. 

 
Construction Administration and Monitoring - serve as Miami Dade County Department of Corrections 
and Rehabilitation representative and provide administration of the Contract for Construction – to include 
construction meetings with contractors, site visits throughout the construction phase, reviews of submittals, 
work schedules and payment claims, reviewing work in progress and determining project completion. A 
separate cost estimate shall be provided for providing daily site supervision. 

 
Advise MDCR of defects and deficiencies in the construction work on a timely basis and recommend when 
work should be rejected by the County. 

 
Provide a complete set of as-built drawings upon completion of the project. 

 
Provide final sign-off on the project, assuring that the final project represents what was originally 
conceptualized and captured in the working drawings. 

 
 

 
Experience and Qualifications: 
It is preferred that the prime consultant and/or subconsultants demonstrate the following experience: 
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At least 1 Correctional Facilities Design/Programming Projects, completed within 
the last ten (10) years from the date of this solicitation. 
Experience in needs assessment for a large court facility/correctional complex 

(minimum 125,000 square feet). 

The expertise must be met by a qualified individual(s) of the prime and/or sub-consultant 
firm(s), as applicable. The experience must be demonstrated by direct or substantial 
involvement of the individual(s) in a supervisory capacity, at the Project Manager level or 
above. The determination of the individual's qualifications and compliance with the 
experience and qualifications and preference stipulations shall be at the sole discretion of the 
County. The Competitive Selection Committee (CSC) may negatively evaluate proposals 
from firms they determine have failed to meet the above experience and qualification(s). 
Information regarding the experience and qualification(s) and preference stipulations for the 
prime and A&E sub-consultants, must be included in ISO Form No. 11. 

  
PROJECT SITE: METRO WEST DETENTION CENTER 13850 NW 41St Miami FL 33178 

  
A&E TECHNICAL CERTIFICATION CATEGORIES 

 
 

14.00 Architecture  
18.00 Architectural construction Management 
  8.00 Telecommunications Systems 
10.05 Contamination Assessment and Monitoring 
11.00 General Structural engineering 
12.00 General Mechanical Engineering 
13.00 General Electrical Engineering 
16.00 General Civil Engineering 
17.00  Engineering Construction Management 
20.00 Landscape Architecture 
22.00 ADA Title II Consultant 
27.02 Commissioning/Retro-Commissioning 

 
 

EXPERIENCE AND QUALIFICATIONS 

    
The Prime firm is preferred to have ten (10) years of experience in architectural planning and/or design; 
and have been responsible for or involved in a primary role for the design of at least one (1) 
Correctional Facility.     
The Team is preferred to have experience with ISO 14001:2015. In addition, the Team should include a 
LEED Accredited Professional in order to achieve optimum results in the application of said practices 
The project manager should have at least ten (10) years of experience in architectural design. The 
project manager is preferred to have a background in engineering design and landscape architectural 
design. 

    
 

SBE MEASURES 
 

MDCR Construction Management Division is recommending an 10% SBE-A/E goal 
with any combination of Technical Categories. If additional information is required, please contact 
Eugenio Raposo at (786) 263-6407. 
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