# MIAMI-DADE COUNTY DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

### ADDENDUM NO. 1 May 24, 2022

PROJECT: Emergency Response for Storm Drain Cleaning.

Project No. 20220064

BID DUE

June 8, 2022; 02:00 P.M.

DATE:

FROM: Miami-Dade County DTPW

Capital Improvements Division 111 NW First Street, 14<sup>th</sup> Floor

Miami, FL 33128 305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

#### CHANGES TO PROCUREMENT REQUIREMENTS:

A. Changes to Invitation to Bid: The Estimated Value (excluding Contingencies and Dedicated Allowances), has changed from \$2,114,372.00 to \$3,395,250.00.

#### CHANGES TO SOLICITATION DOCUMENTS:

A. Delete Bid Form dated 04/19/2022 in its entirely and replace it with attached Revised Bid Form by Addendum No.1 dated 05/23/2022.

**END OF ADDENDUM NO. 1** 

Digitally signed by Alfredo E. Munoz DN: cn=Alfredo E. Munoz, o=Miami Dade County, ou=DTPW-Capital Improvements, email=alfredo.munoz@miamidade.gov, c=US Date: 2022.05.24 07:31:22 -04'00'

Alfredo E. Muñoz. P.E.

Chief, Capital Improvements Division

Department of Transportation and Public Works (DTPW)

AM:er

Alle

cc: Elva Reyes, DTPW Roxana Bayarre, P.E. DTPW Laurie Johnson, ISD

Marcia Martin, ISD. Clerk of the Board Project File

### Revised Bid Form by Addendum No. 1

# **Bid Form**

PROJECT TITLE: Emergency Response for Storm Drain Cleaning

Total:

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

Item No	Quantity	Unit	Description	Written Unit Amount	Unit	Total
					Price	
110-2-3A	551,250.0	L.F.	STORM CULVERT CLEANING (18" I.D. OR LESS)			
110-2-3B	147,000.0	L.F.	STORM CULVERT CLEANING (GREATER THAN 18" I.D. TO 30" I.D.)			
110-2-3C	36,750.0		STORM CULVERT CLEANING (GREATER THAN 30" I.D. TO 42" I.D.)			
430-95-2	9,000.0	EA	Desilting Drainage Structure			

The bluder understands and agrees that the above total is inclusive of all work necessary to complete the job as described in the
plans and specifications.
Quantities are established and are included only for the purpose of facilitating the uniform comparison of bids submitted. The
County shall not be held responsible if the quantities are not accurate and all computations for compensation shall be based upon
he actual work performed, whether greater or less than estimated quantities.

Tax Identification Number:	
D.C. Certificate of competency No:	
Bidder's Name:	
Bidder's telephone Number:	
Bidder's address:	

**PROJECT NO: 20220064** 

### Revised Bid Form by Addendum No. 1

# **Bid Form**

PROJECT TITLE: Emergency Response for Storm Drain Cleaning

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE \*NOTICE TO PROCEED WITH CONTRACT WORK\*.

BIDDER ACKNOWLEDGES THAT INCLUDED IN THE VARIOUS ITEMS OF THE PROPOSAL AND IN THE TOTAL BID PRICE ARE COSTS FOR COMPLYING WITH THE FLORIDA TRENCH SAFETY ACT (90-96), LAWS OF FLA. EFFECTIVE OCTOBER 1st, 1990. THE BIDDER FURTHER IDENTIFIES THE COSTS TO BE SUMMARIZED BELOW:

ŕ	Trench Safety Measure (Description)	Units of Measure (LF, SY)	Unit (Quantity)	Unit Cost	Extended Cost
Α.					
В.					
C.					
D.					

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING DECLARED NON-RESPONSIVE

**PROJECT NO: 20220064**