

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No. 1
June 27, 2024

PROJECT: Biscayne Shores Pump Station Retrofit Nos. 109 and 110 and MIC Stormwater Pump Station Trash Rack Repair
Project No. 20230197-R

BID DUE DATE: August 7, 2024; 02:00 P.M. (REVISED)

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO BID SUBMITTAL DUE DATE:

1. Change Bid Due Date from Wednesday, July 3, 2024, to Wednesday, August 7, 2024, time, and place remains unchanged.

END OF ADDENDUM NO. 1



Alejandro Martinez-Esteve,
Chief Program Management Office
Department of Transportation and Public Works (DTPW)

AM:er

c: Elva Reyes, DTPW	Katherine Fernandez, DTPW	Caesar Suarez, SBD
Liza Herrera, P.E., DTPW	Laurie Johnson, SBD	Project File
Daryl K. Hildoer, P.E., DTPW	Clerk of the Board	