

MIAMI-DADE COUNTY  
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

---

ADDENDUM No. 3  
September 16, 2024

PROJECT: Biscayne Shores Pump Station Retrofit Nos. 109 and 110 and MIC Stormwater Pump  
Station Trash Rack Repair  
Project No. 20230197-R

BID DUE DATE: October 30, 2024; 02:00 P.M.

FROM: Miami-Dade County DTPW  
Capital Improvements Division  
111 NW First Street, 14<sup>th</sup> Floor  
Miami, FL 33128  
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

- A. Change Bid Due Date from Wednesday, September 25, 2024, to Wednesday, October 30, 2024. Time, and place remains unchanged.

**END OF ADDENDUM NO. 3**

*Alejandro Barrios*

Alejandro Barrios  
Assistant Director, Construction Division  
Department of Transportation and Public Works (DTPW)

AB:er

c: Elva Reyes, DTPW	Caesar Suarez, SBD
Liza Herrera, P.E., DTPW	Clerk of the Board
Daryl Hildoer, P.E., DTPW	Project File
Laurie Johnson, SBD	