

MIAMI-DADE COUNTY
DEPARTMENT OF TRANSPORTATION AND PUBLIC WORKS (DTPW)

ADDENDUM No. 4
October 22, 2024

PROJECT: Biscayne Shores Pump Station Retrofit Nos. 109 and 110 and MIC Stormwater Pump Station Trash Rack Repair
Project No. 20230197-R

BID DUE DATE: December 11, 2024; 02:00 P.M.

FROM: Miami-Dade County DTPW
Capital Improvements Division
111 NW First Street, 14th Floor
Miami, FL 33128
305.375.2930

TO: Prospective Bidders and Interested Parties

This Addendum forms part of the project solicitation documents and will be incorporated into the Contract Documents, as applicable. Insofar as the Original Contract Documents, Drawings and Specifications are inconsistent, this Addendum shall govern. Please acknowledge receipt of this Addendum, at the time of bid submittal to Miami-Dade County, in the space provided on the "Acknowledgement of Addenda Form" provided with the project solicitation documents. Failure to acknowledge receipt of all addenda may be cause for disqualification.

CHANGES TO PROCUREMENT REQUIREMENTS:

- A. Change Bid Due Date from Wednesday, October 30, 2024, to Wednesday, December 11, 2024. Time, and place remains unchanged.

END OF ADDENDUM NO. 4



Alejandro Barrios
Assistant Director, Construction Division
Department of Transportation and Public Works (DTPW)

AB:er

c: Elva Reyes, DTPW	Caesar Suarez, SBD
Liza Herrera, P.E., DTPW	Clerk of the Board
Daryl Hildoer, P.E., DTPW	Project File
Laurie Johnson, SBD	